CITY OF COSTA MESA
PROFESSIONAL SERVICES AGREEMENT
WITH
COMMUNITY WORKS DESIGN GROUP, LLC

THIS PROFESSIONAL SERVICES AGREEMENT (“Agreement”) is made and entered
into this 16th day of January, 2024 (“Effective Date”), by and between the CITY OF COSTA
MESA, a municipal corporation (“City”"), and COMMUNITY WORKS DESIGN GROUP, LLC, a
California limited liability company (“Consultant”).

RECITALS

A. City proposes to utilize the services of Consultant as an independent contractor to
provide engineering design services for expansion of Shalimar Park, as more fully described
herein; and

B. Consultant represents that it has that degree of specialized expertise contemplated
within California Government Code section 37103, and holds all necessary licenses to practice
and perform the services herein contemplated; and

C. City and Consultant desire to contract for the specific services described in Exhibit
“A” and desire to set forth their rights, duties and liabilities in connection with the services to be
performed; and

D. No official or employee of City has a financial interest, within the provisions of
sections 1090-1092 of the California Government Code, in the subject matter of this Agreement.

NOW, THEREFORE, for and in consideration of the mutual covenants and conditions
contained herein, the parties hereby agree as follows:

1.0. SERVICES PROVIDED BY CONSULTANT
1.1.  Scope of Services. Consultant shall provide the professional services described

in City’s Request for Proposals, attached hereto as Exhibit “A,” and Consultant’s Proposal,
attached hereto as Exhibit “B,” both incorporated herein.

1.2.  Professional Practices. All professional services to be provided by Consultant
pursuant to this Agreement shall be provided by personnel experienced in their respective fields
and in a manner consistent with the standards of care, diligence and skill ordinarily exercised by
professional consultants in similar fields and circumstances in accordance with sound
professional practices. Consultant also warrants that it is familiar with all laws that may affect its
performance of this Agreement and shall advise City of any changes in any laws that may affect
Consultant's performance of this Agreement.

1.3.  Performance to Satisfaction of City. Consultant agrees to perform all the work to
the complete satisfaction of the City. Evaluations of the work will be done by the City Manager or
his or her designee. If the quality of work is not satisfactory, City in its discretion has the right to:

(a) Meet with Consultant to review the quality of the work and resolve the
matters of concern;
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(b) Require Consultant to repeat the work at no additional fee until it is
satisfactory; and/or

(c) Terminate the Agreement as hereinafter set forth.

1.4. Warranty. Consultant warrants that it shall perform the services required by this
Agreement in compliance with all applicable Federal and California employment laws, including,
but not limited to, those laws related to minimum hours and wages; occupational health and
safety; fair employment and employment practices; workers' compensation insurance and safety
in employment; and all other Federal, State and local laws and ordinances applicable to the
services required under this Agreement. Consultant shall indemnify and hold harmless City from
and against all claims, demands, payments, suits, actions, proceedings, and judgments of every
nature and description including attorneys’ fees and costs, presented, brought, or recovered
against City for, or on account of any liability under any of the above-mentioned laws, which may
be incurred by reason of Consultant’s performance under this Agreement.

1.5.  Non-Discrimination. In performing this Agreement, Consultant shall not engage in,
nor permit its agents to engage in, discrimination in employment of persons because of their race,
religious creed, color, national origin, ancestry, physical disability, mental disability, medical
condition, genetic information, marital status, sex, gender, gender identity, gender expression,
age, sexual orientation, or military or veteran status, except as permitted pursuant to section
12940 of the Government Code. '

1.6. Non-Exclusive Agreement. Consultant acknowledges that City may enter into
agreements with other consuitants for services similar to the services that are subject to this
Agreement or- may have its own employees perform services similar to those services
contemplated by this Agreement.

1.7. Delegation and Assignment. This is a personal service contract, and the duties
set forth herein shall not be delegated or assigned to any person or entity without the prior written
consent of City. Consultant may engage a subcontractor(s) as permitted by law and may employ
other personnel to perform services contemplated by this Agreement at Consultant’s sole cost
and expense.

1.8. Confidentiality. Employees of Consultant in the course of their duties may have
access to financial, accounting, statistical, and personnel data of private individuals and
employees of City, Consultant covenants that all data, documents, discussion, or other
information developed or received by Consultant or provided for performance of this Agreement
are deemed confidential and shall not be disclosed by Consultant without written authorization by
City. City shall grant such authorization if disclosure is required by law. All City data shall be
returned to City upon the termination of this Agreement. Consultant’s covenant under this Section
shall survive the termination of this Agreement.

2.0. COMPENSATION AND BILLING
2.1. Compensation. Consultant shall be paid in accordance with the rates set forth in
Exhibit “C,” attached hereto and made a part of this Agreement. Consultant’s total compensation

shall not exceed One Hundred Fifty-Eight Thousand Nine Hundred Seventy Dollars ($
158,970.00).
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2.2. Additional Services. Consultant shall not receive compensation for any services
provided outside the scope of services specified in the Consultant’s Proposal unless the City
Manager or designee, prior to Consultant performing the additional services, approves such
additional services in writing. It is specifically understood that oral requests and/or approvals of
such additional setvices or additional compensation shall be barred and are unenforceable.

2.3. Method of Billing. Consultant may submit invoices to the City for approval on a
progress basis, but no more often than two times a month. Said invoice shall be based on the
total of all Consultant’s services which have been completed to City's sole satisfaction. City shall
pay Consultant’s invoice within forty-five (45) days from the date City receives said invoice. Each
invoice shall describe in detail, the services performed, the date of performance, and the
associated time for completion. Any additional services approved and performed pursuant to this
Agreement shall be designated as “Additional Services” and shall identify the number of the
authorized change order, where applicable, on all invoices.

2.4. Records and Audits. Records of Consultant’s services relating to this Agreement
shall be maintained in accordance with generally recognized accounting principles and shall be
made available to City or its Project Manager for inspection and/or audit at mutually convenient
times from the Effective Date until three (3) years after termination of this Agreement.

3.0. TIME OF PERFORMANCE

3.1. Commencement and Completion of Work. Unless otherwise agreed to in writing
by the parties, the professional services to be performed pursuant to this Agreement shall
commence within five (5) days from the Effective Date of this Agreement. Failure to commence
work in a timely manner and/or diligently pursue work to completion may be grounds for
termination of this Agreement. .

3.2. Excusable Delays. Neither party shall be responsible for delays or lack of
performance resulting from acts beyond the reasonable control of the party or parties. Such acts
shall include, but not be limited to, acts of God, fire, strikes, pandemics (excluding COVID-19),
material shortages, compliance with laws or regulations, riots, acts of war, or any other conditions
beyond the reasonable control of a party (each, a “Force Majeure Event”). If a party experiences
a Force Majeure Event, the party shall, within five (5) days of the occurrence of the Force Majeure
Event, give written notice to the other party stating the nature of the Force Majeure Event, its
anticipated duration and any action being taken to avoid or minimize its effect. Any suspension of
performance shall be of no greater scope and of no longer duration than is reasonably required
and the party experiencing the Force Majeure Event shali use best efforts without being obligated
to incur any material expenditure to remedy its inability to perform; provided, however, if the
suspension of performance continues for sixty (60) days after the date of the occurrence and such
failure to perform would constitute a material breach of this Agreement in the absence of such
Force Majeure Event, the parties shall meet and discuss in good faith any amendments to this
Agreement to permit the other party to exercise its rights under this Agreement. If the parties are
not able to agree on such amendments within thirty (30) days and if suspension of performance
continues, such other party may terminate this Agreement immediately by written notice to the
party experiencing the Force Majeure Event, in which case neither party shall have any liability to
the other except for those rights and liabilities that accrued prior to the date of termination.

4.0. TERM AND TERMINATION

4.1. Term. This Agreement shall commence on the Effective Date and continue until
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January 15, 2027, unless previously terminated as provided herein or as otherwise agreed to in
writing by the parties.

4.2. Notice of Termination. The City reserves and has the right and privilege of
canceling, suspending or abandoning the execution of all or any part of the work contemplated
by this Agreement, with or without cause, at any time, by providing written notice to Consultant.
The termination of this Agreement shall be deemed effective upon receipt of the notice of
termination. In the event of such termination, Consultant shall immediately stop rendering services
under this Agreement unless directed otherwise by the City..

4.3. Compensation. In the event of termination, City shall pay Consultant for
reasonable costs incurred and professional services satisfactorily performed up to and including
the date of City's written notice of termination. Compensation for work in progress shall be
prorated based on the percentage of work completed as of the effective date of termination in
accordance with the fees set forth herein. In ascertaining the professional services actually
rendered hereunder up to the effective date of termination of this Agreement, consideration shall
be given to both completed work and work in progress, to complete and incomplete drawings,
and to other documents pertaining to the services contemplated herein whether delivered to the
City or in the possession of the Consultant.

4.4. Documents. Inthe event of termination of this Agreement, all documents prepared
by Consultant in its performance of this Agreement including, but not limited to, finished or
unfinished design, development and construction documents, data studies, drawings, maps and
reports, shall be delivered to the City within ten (10) days of delivery of termination notice to
Consultant, at no cost to City. Any use of uncompleted documents without specific written
authorization from Consultant shall be at City’s sole risk and without liability or legal expense to
Consultant.

5.0. INSURANCE

5.1. Minimum Scope and Limits of Insurance. Consultant shall obtain, maintain, and
keep in full force and effect during the life of this Agreement all of the following minimum scope
of insurance coverages with an insurance company admitted to do business in California, rated
“A) Class X, or better in the most recent Best's Key Insurance Rating Guide, and approved by
City:

(a) Commercial  general liability, including premises-operations,
products/completed operations, broad form property damage, blanket
contractual liability, independent contractors, personal injury or bodily injury
with a policy limit of not less than One Million Dollars ($1,000,000.00) per
occurrence, Two Million Dollars ($2,000,000.00) general aggregate.

(b) Business automobile liability for owned vehicles, hired, and non-owned
vehicles, with a policy limit of not less than One Million Dollars
($1,000,000.00) combined single limit per accident for bodily injury and
property damage.

(c) Workers’ compensation insurance as required by the State of California.
Consultant agrees to waive, and to obtain endorsements from its workers’
compensation insurer waiving subrogation rights under its workers’
compensation insurance policy against the City, its officers, agents,
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employees, and volunteers arising from work performed by Consultant for
the City and to require each of its subcontractors, if any, to do likewise
under their workers’ compensation insurance policies.

(d) Professional errors and omissions (“E&O") liability insurance with policy
limits of not less than One Million Dollars ($1,000,000.00), combined single
limits, per occurrence and aggregate. Architects’ and engineers’ coverage
shall be endorsed to include contractual liability. If the policy is written as a
“claims made” policy, the retro date shall be prior to the start of the contract
work. Consultant shall obtain and maintain, said E&O liability insurance
during the life of this Agreement and for three years after completion of the
work hereunder.

5.2. Endorsements. The commercial general liability insurance policy and business
automobile liability policy shall contain or be endorsed to contain the following provisions:

(a) Additional insureds: “The City of Costa Mesa and its elected and appointed
boards, officers, officials, agents, employees, and volunteers are additional
insureds with respect to: liability arising out of activities performed by or on
behalf of the Consultant pursuant to its contract with the City; products and
completed operations of the Consultant; premises owned, occupied or
used by the Consultant; automobiles owned, leased, hired, or borrowed by
the Consultant.”

(b) Other insurance: “The Consultant’s insurance coverage shall be primary
insurance as respects the City of Costa Mesa, its officers, officials, agents,
employees, and volunteers. Any other insurance maintained by the City of
Costa Mesa shall be excess and not contributing with the insurance
provided by this policy.”

(c) Any failure to comply with the reporting provisions of the policies shall not
affect coverage provided to the City of Costa Mesa, its officers, officials,
agents, employees, and volunteers,

(d) The Consultant’s insurance shall apply separately to each insured against
whom claim is made or suit is brought, except with respect to the limits of
the insurer’s liability.

5.3.  Deductible or Self Insured Retention. If any of such policies provide for a deductible
or self-insured retention to provide such coverage, the amount of such deductible or self-insured
retention shall be approved in advance by City. No policy of insurance issued as to which the City
is an additional insured shall contain a provision which requires that no insured except the named
insured can satisfy any such deductible or self-insured retention.

54. Certificates of Insurance. Consultant shall provide to City certificates of insurance
showing the insurance coverages and required endorsements described above, in a form and
content approved by City, prior to performing any services under this Agreement.

5.5.  Non-Limiting. Nothing in this Section shall be construed as limiting in any way, the
indemnification provision contained in this Agreement, or the extent to which Consultant may be
held responsible for payments of damages to persons or property.
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6.0. GENERAL PROVISIONS

6.1. Entire Agreement. This Agreement constitutes the entire agreement between the
parties with respect to any matter referenced herein and supersedes any and all other prior
writings and oral negotiations. This Agreement may be modified only in writing, and signed by the
parties in interest at the time of such modification. The terms of this Agreement shall prevail over
any inconsistent provision in any other contract document appurtenant hereto, including exhibits
{o this Agreement.

6.2. Representatives. The City Manager or his or her designee shall be the
representative of City for purposes of this Agreement and may issue all consents, approvals,
directives and agreements on behalf of the City, called for by this Agreement except as otherwise
expressly provided in this Agreement.

Consultant shall designate a representative for purposes of this Agreement who
shall be authorized to issue all consents, approvals, directives and agreements on behalf of
Consultant called for by this Agreement, except as otherwise expressly provided in this
Agreement.

6.3. Project Managers. City shall designate a Project Manager to work directly with
Consultant in the performance of this Agreement.

Consultant shall designate a Project Manager who shall represent it and be its
agent in all consultations with City during the term of this Agreement. Consultant or its Project
Manager shall attend and assist in all coordination meetings called by City.

6.4. Notices. Any notices, documents, correspondence or other communications
concerning this Agreement or the work hereunder may be provided by personal delivery or mail
and shall be addressed as set forth below. Such communication shall be deemed served or
delivered: (a) at the time of delivery if such communication is sent by personal delivery, and (b)
48 hours after deposit in the U.S. Mail as reflected by the official U.S. postmark if such
communication is sent through regular United States mail.

IF TO CONSULTANT: IF TO CITY:

Community Works Design Group, City of Costa Mesa

LLC 77 Fair Drive

7111 Indiana Avenue, Suite 300 ~ Costa Mesa, CA 92626

Riverside, CA 92504

Tel: (951) 369- 0700 Tel: (714) 754- 5324

Attn: Scott Rice Attn: Irina Gurovich
Courtesy copy to:

City of Costa Mesa

77 Fair Drive

Costa Mesa, CA 92626

Attn: Finance Dept. | Purchasing
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6.5. Drug-Free Workplace Policy. Consultant shall provide a drug-free workplace by
complying with all provisions set forth in City's Council Policy 100-5, attached hereto as Exhibit
“D" and incorporated herein. Consultant’s failure to conform to the requirements set forth in
Council Policy 100-5 shall constitute a material breach of this Agreement and shall be cause for
immediate termination of this Agreement by City.

6.6. Attorneys’ Fees. In the event that litigation is brought by any party in connection
with this Agreement, the prevailing party shall be entitled to recover from the opposing party all
costs and expenses, including reasonable attorneys’ fees, incurred by the prevailing party in the
exercise of any of its rights or remedies hereunder or the enforcement of any of the terms,
conditions, or provisions hereof.

6.7. Governing Law. This Agreement shall be governed by and construed under the
laws of the State of California without giving effect to that body of laws pertaining to conflict of
laws. In the event of any legal action to enforce or interpret this Agreement, the parties hereto
agree that the sole and exclusive venue shall be a court of competent jurisdiction located in
Orange County, California.

6.8. Assignment. Consultant shall not voluntarily or by operation of law assign,
transfer, sublet or encumber all or any part of Consultant’s interest in this Agreement without
City’s prior written consent. Any attempted assignment, transfer, subletting or encumbrance shall
be void and shall constitute a breach of this Agreement and cause for termination of this
Agreement. Regardless of City’s consent, no subletting or assignment shall release Consultant
of Consultant’s obligation to perform all other obligations to be performed by Consultant
hereunder for the term of this-Agreement.

6.9. Indemnification and Hold Harmless. Consultant agrees to defend, indemnify,
hold free and harmless the City, its elected officials, officers, agents and employees, at
Consultant's sole expense, from and against any and all claims, actions, suits or other legal
proceedings brought against the City, its elected officials, officers, agents and employees arising
out of the negligence, recklessness, or willful misconduct of the Consultant, its employees, and/or
authorized subcontractors, in the performance of the work undertaken pursuant to this
Agreement. The defense obligation provided for hereunder shall apply without any advance
showing of negligence or wrongdoing by the Consultant, its employees, and/or authorized
subcontractors, but shall be required whenever any claim, action, complaint, or suit asserts as its
basis the negligence, errors, omissions or misconduct of the Consultant, its employees, and/or
authorized subcontractors, and/or whenever any claim, action, complaint or suit asserts liability
against the City, its elected officials, officers, agents and employees based upon negligence,
recklessness, or willful misconduct in the work performed by the Consultant, its employees, and/or
authorized subcontractors under this Agreement, whether or not the Consultant, its employees,
and/or authorized subcontractors are specifically named or otherwise asserted to be liable.
Notwithstanding the foregoing, the Consultant shall not be liable for the defense or indemnification
of the City for claims, actions, complaints or suits arising out of the sole active negligence or willful
misconduct of the City. In no event shall the cost to defend charged to Consultant exceed
Consultant’s proportionate percentage of fault. However, notwithstanding the previous sentence,
in the event one or more defendants is unable to pay its share of defense costs due to bankruptcy
or dissolution of the business, Consultant shall meet and confer with other parties regarding
unpaid defense costs. This provision shall supersede and replace all other indemnity provisions
contained either in the City’s specifications or Consultant’s Proposal, which shall be of no force
and effect.
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6.10. Independent Contractor. Consultant is and shall be acting at all times as an
independent contractor and not as an employee of City. Consultant shall have no power to incur
any debt, obligation, or liability on behalf of City or otherwise act on behalf of City as an agent.
Neither City nor any of its agents shall have control over the conduct of Consultant or any of
Consultant's employees, except as set forth in this Agreement. Consultant shall not, at any time,
or in any manner, represent that it or any of its agents or employees are in any manner agents or
employees of City. Consultant shall secure, at its sole expense, and be responsible for any and
all payment of Income Tax, Social Security, State Disability Insurance Compensation,
Unemployment Compensation, and other payroll deductions for Consultant and its officers,
agents, and employees, and all business licenses, if any are required, in connection with the
services to be performed hereunder. Consultant shall indemnify and hold City harmless from any
and all taxes, assessments, penalties, and interest asserted against City by reason of the
independent contractor relationship created by this Agreement.. Consultant further agrees to
indemnify and hold City harmless from any failure of Consultant to comply with the applicable
worker's compensation laws. City shall have the right to offset against the amount of any fees due
to Consultant under this Agreement any amount due to City from Consultant as a result of
Consultant’s failure to promptly pay to City any reimbursement or indemnification arising under
this paragraph.

6.11. PERS Eligibility Indemnification. - In the event that Consultant or any employee,
agent, or subcontractor of Consultant providing services under this Agreement claims or is
determined by a court of competent jurisdiction or the California Public Employees Retirement
System (PERS) to be eligible for enroliment in PERS as an employee of the City, Consultant shall
indemnify, defend, and hold harmiess City for the payment of any employee and/or employer
contributions for PERS benefits on behalf of Consultant or its employees, agents, or
subcontractors, as well as for the payment of any penalties and interest on such contributions,
which would otherwise be the responsibility of City.

Notwithstanding - any other agency, state or federal policy, rule, regulation, law or
ordinance to the contrary, Consultant and any of its employees, agents, and subcontractors
providing service under this Agreement shall not qualify for or become entitled to, and hereby
agree to waive any claims to, any compensation, benefit, or any incident of employment by City,
including but not limited to eligibility to enroll in PERS as an employee of City and entitlement to
any contribution to be pald by City for employer contribution and/or employee contributions. for
PERS benefits.

6.12. Cooperation. In the event any claim or action is brought against City relating to
Consultant's performance or services rendered under this Agreement, Consultant shall render
any reasonable assistance and cooperation which City might require.

6.13. Ownership of Documents. All findings, reports; documents, information and data
including, but not limited to, computer tapes or discs, files and tapes furnished or prepared by
Consultant or any of its subcontractors in the course of performance of this Agreement, shall be
and remain the sole property of City. Consultant agrees that any such documents or information
shall not be made available to any individual or organization without the prior consent of City. Any
use of such documents for other projects not contemplated by this Agreement, and any use of
incomplete documents, shall be at the sole risk of City and without liability or legal exposure to
Consultant. City shall indemnify and hold harmless Consultant from all claims, damages, losses,
and expenses, including attorneys’ fees, arising out of or resulting from City’s use of such
documents for other projects not contemplated by this Agreement or use of incomplete documents
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furnished by Consultant. Consultant shall deliver to City any findings, reports, documents,
information, data, in any form, including but not limited to, computer tapes, discs, files audio tapes
or any other Project related items as requested by City or its authorized representative, at no
additional cost to the City.

6.14. Public Records Act Disclosure. Consultant has been advised and is aware that
this Agreement and all reports, documents, information and data, including, but not limited to,
computer tapes, discs or files furnished or prepared by Consultant, or any of its subcontractors,
pursuant to this Agreement and provided to City may be subject to public disclosure as required
by the California Public Records Act (California Government. Code section 6250 et seq.).
Exceptions to public disclosure may be those documents or information that qualify as trade
secrets, as that term is defined in the California Government Code section 6254.7, and of which
Consultant informs City of such trade secret. The City will endeavor to maintain as confidential all
information obtained by it that is designated as a trade secret. The City shall not, in any way, be
liable or responsible for the disclosure of any trade secret including, without limitation, those
records so marked if disclosure is deemed to be required by law or by order of the Court.

6.15. Conflict of Interest. Consultant and its officers, employees, associates and
subconsultants, if any, will comply with all conflict of interest statutes of the State of California
applicable to Consultant's services under this agreement, including, but not limited to, the Political
Reform Act (Government Code sections 81000, et seq.) and Government Code section 1090.
During the term of this Agreement, Consultant and its officers, employees, associates and
subconsultants shall not, without the prior written approval of the City Representative, perform
work for another person or entity for whom Consultant is not currently performing work that would
require Consultant or one of its officers, employees, associates or subconsultants to abstain from
a decision under this Agreement pursuant to a conflict of interest statute.

6.16. Responsibility for Errors. Consultant shall be responsible for its work and results
under this Agreement. Consuitant, when requested, shall furnish clarification and/or explanation
as may be required by the City’s representative, regarding any services rendered under this
Agreement at no additional cost to City. In the event that an error or omission attributable to
Consultant occurs, then Consultant shall, at no cost to City, provide all necessary design
drawings, estimates and other Consultant professional services necessary to rectify and correct
the matter to the sole satisfaction of City and to participate in any meeting required with regard to
the correction.

6.17. Prohibited Employment. Consultant will not employ any regular employee of City
while this Agreement is in effect.

6.18. Order of Precedence. In the event of an inconsistency in this Agreement and any
of the attached Exhibits, the terms set forth in this Agreement shall prevail. If, and to the extent
this Agreement incorporates by reference any provision of any document, such provision shall be
deemed a part of this Agreement. Nevertheless, if there is any conflict among the terms and
conditions of this Agreement and those of any such provision or provisions so incorporated by
reference, this Agreement shall govern over the document referenced.

6.19. Costs. Each party shall bear its own costs and fees incurred in the preparation
and negotiation of this Agreement and in the performance of its obligations hereunder except as
expressly provided herein.

6.20. Binding Effect. This Agreement binds and benefits the parties and their respective
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permitted successors and assigns.

6.21. No Third Party Beneficiary Rights. This Agreement is entered into for the sole-
benefit of City and Consultant and no other parties are intended to be direct or incidental
beneficiaries of this Agreement and no third party shall have any right in, under or to this
Agreement.

6.22. Headings. Paragraphs and subparagraph headings contained in this Agreement
are included solely for convenience and are not intended to modify, explain or to be a full or
accurate description of the content thereof and shall not in any way affect the meaning or
interpretation of this Agreement.

6.23. Construction. The parties have participated jointly in the negotiation and drafting
of this Agreement and have had an adequate opportunity to review each and every provision of
the Agreement and submit the same to counsel or other consultants for review and comment. in
the event an ambiguity or question of intent or interpretation arises with respect to this Agreement,
this Agreement shall be construed as if drafted jointly by the parties and in accordance with its
fair meaning. There shall be no presumption or burden of proof favoring or disfavoring any party
by virtue of the authorship of any of the provisions of this Agreement.

6.24. Amendments. Only a writing executed by the parties hereto or' their respective
successors and assigns may amend this Agreement.

6.25. Waiver. The delay or failure of either party at any time to require performance or
compliance by the other of any of its obligations or agreements shall in no way be deemed a
waiver of those rights to require such performance or compliance. No waiver of any provision of
this Agreement shall be effective unless in writing and signed by a duly authorized representative
of the party against whom enforcement of a waiver is sought. The waiver of any right or remedy
in respect to any occurrence or event shall not be deemed a waiver of any right or remedy in
respect to any other occurrence or event, nor shall any waiver constitute a continuing waiver.

6.26. Severability.- If any provision of this Agreement is determined by a court of
competent jurisdiction to be unenforceable in any circumstance, such determination shall not
affect the validity or enforceability of the remaining terms and provisions hereof or of the offending
provision in any other circumstance. Notwithstanding the foregoing, if the value of this Agreement,
based upon the substantial benefit of the bargain for any party, is materially impaired, which
determination made by the presiding court or arbitrator of competent jurisdiction shall be binding,
then both parties agree to substitute such provision(s) through good faith negotiations.

6.27. Counterparts. This Agreement may be executed in one or more counterparts,
each of which shall be deemed an original. All counterparts shall be construed together and shall
constitute one agreement.

6.28. Corporate Authority. The persons- executing this Agreement on behalf of the
parties hereto warrant that they are duly authorized to execute this Agreement on behalf of said
parties and that by doing so the parties hereto are formally bound to the provisions of this
Agreement.

6.29. Executive Order N-6-22 Russia Sanctions. On March 4, 2022, Governor Gavin
Newsom issued Executive Order N-6-22 (the EO) regarding Economic Sanctions against Russia
and Russian entities and individuals. “Economic Sanctions” refers to sanctions imposed by the
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U.S. government in response to Russia’s actions in Ukraine, as well as any sanctions imposed
under state law. The EO directs state agencies to terminate contracts with, and to refrain from
entering any new contracts with, individuals or entities that are determined to be a target of
Economic Sanctions. This Executive order extends to recipients of any State Grants (Grantee).
Grantees include those who have contracted or will contract to receive State grants funds.
Accordingly, should the State determine that a Grantee is a target of Economic Sanctions or is
conducting prohibited transactions with sanctioned individuals or entities, that shall be grounds
for termination of this agreement. The State shall provide the Grantee advance written notice of
such termination, allowing the Grantee at least 30 calendar days to provide a written response.
Termination of any contract found to be in violation of this Executive Order shall be at the sole
discretion of the State.

[Signatures appear on following page.]
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IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed
by and through their respective authorized officers, as of the date first above written.

CONSULTANT

k AV Date: __| / 15174
ScottRic e '
President\ |
CITY OF COSTA MESA
% }f? H
S U‘é{m ()N (] Date: _2 l 15 \ 2024

Lori Ann Farrell Harrison
City Manager

ATTEST:

Prando Qo 2120/ 2024

Brenda Green
City Clerk

APPR)OVED AS TO FORM:

;%m/tw% );LM /Ww& Date: J’!)‘l/"l;%

Kimberly Hall Barlow
City Attorney

APPROVED AS TO INSURANCE:

Date: ‘Q///D%

Ruth Wang U

Risk Management
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APPROVED AS TO CONTENT:

v@m &(}wwM, oute. | OLIO2/ 2%

Irina Gurovich
Project Manager

DEPARTMENTAL APPROVAL.:

;Z)—Yc\ M‘(‘M’: Date: 2 =9 24

RajalSethuraman
Public Works Director

APPROVED AS TO PURCHASING:

QQ,%\-_Q Date: D’L/ 52/&4)—

Carol Molina
Finance Director
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EXHIBIT A

CITY’S REQUEST FOR PROPOSALS



REQUEST FOR PROPOSAL

FOR

ENGINEERING DESIGN SERVICES FOR THE EXPANSION OF SHALIMAR PARK,
782 SHALIMAR DRIVE, COSTA MESA
RFP NO. 23-08D

PUBLIC WORKS DEPARTMENT
CITY OF COSTA MESA
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REQUEST FOR PROPOSAL
FOR

ENGINEERING DESIGN SERVICES FOR THE EXPANSION OF SHALIMAR PARK

The City of Costa Mesa (hereinafter referred to as the “City”) is requesting Proposals from qualified
consultants for engineering design services for the Public Works Department. The awarded Contractor,
(hereinafter referred to as “Contractor”) shall be in accordance with the Sample Professional Service
Agreement, Appendix B terms, conditions, and scope of work. Prior to submitting a Proposal,
Proposers are advised to carefully read the instructions below, including the Sample Professional
Service Agreement and any solicitation appendix/exhibits. The schedule for the design phase is
anticipated to be six months; however, the term is expected to be for 2 years with 2, one-year renewal
options. The City reserves the right to award one or more contracts for this service.

L GENERAL INFORMATION

The City of Costa Mesa is a general law city, which operates under the council/manager form of
- government.

The City of Costa Mesa, incorporated in 1953, has an estimated population of 115,000 and has a land
area of 16.8 square miles. It is located in the northern coastal area of Orange County, California, and
is bordered by the cities of Santa Ana, Newport Beach, Huntington Beach, Fountain Valley and Irvine.

The City is a “full service city” providing a wide range of services. These services include: police and
fire protection; animal control; emergency medical aid; building safety regulation and inspection; street
lighting; land use planning and zoning; housing and community development; maintenance and
improvement of streets and related structures; traffic safety maintenance and improvement; and full
range of recreational and cultural programs.

The City of Costa Mesa is home of the Segerstrom Center for the Arts, Orange County Fairgrounds,
South Coast Repertory Theater and South Coast Plaza, which is the single largest commercial activity
center in the City. The volume of sales generated by South Coast Plaza secures its place as the highest
volume regional shopping center in the nation.

The successful Proposer, shall have experience in similar types of services. All Proposers responding
to this Request for Proposal (RFP) will be evaluated on the basis of their expertise, prior experience on
similar projects, demonstrated competence, ability to meet the requested services, adequate staffing,
reference check, understanding of services, cost and responsiveness to the needs and concerns of the
City of Costa Mesa.

1. Important Notice: The City has attempted to provide all information available. It is the
responsibility of each Proposer to review, evaluate, and, where necessary, request any
clarification prior to submission of a Proposal. Proposers are not to contact other City
personnel with any questions or clarifications concerning this Request for Proposal
(RFP). The City's Purchasing Department contact set out in RFP, Section Il, Subsection 2,
Inquires, will provide all official communication concerning this RFP. Any City response relevant
to this RFP other than through or approved by City’'s Public Works Department is unauthorized
and will be considered invalid.
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If clarification or interpretation of this solicitation is considered necessary by City, a written
addendum shall be issued and the information will be posted on PlanetBids. Any interpretation
of, or correction to, this solicitation will be made only by addendum issued by the City’s Public
Works Department. It is the responsibility of each Proposer to periodically check PlanetBids
website to ensure that it has received and reviewed any and all addenda to this solicitation. The
City will not be responsible for any other explanations, corrections to, or interpretations of the
documents, including any oral information.

Schedule of Events: This Request For Proposal shall be governed by the following schedule:

RFP Issued September 5, 2023

None Mandatory Job-Walk Meeting September 25, 2023 at 11:00 a.m.
Deadline for Written Questions October 4, 2023 -
Proposal Received by City October 12, 2023 at 2:00 p.m.
Contract Approval ' January 2024

**All dates are subject to change at the discretion of the City.

Proposer’s Minimum Requirements: Interested and qualified Proposers that can demonstrate
their ability to successfully provide the required services outlined in Appendix A, Scope of
Services, of this RFP are invited to submit a proposal, provided they meet the following
requirements. All requirements must be met at the time of the proposal due date. If these
requirements are not met, the proposal may not receive further consideration, as
determined in the sole discretion of the City.

a) The Consultant shall identify key project staff including sub-consultants that must have at
least five (5) years of prior experience on similar types of projects. All Consultants
responding to this Request for Proposals (RFP) will be evaluated on the basis of their
expertise, prior experience on similar projects, demonstrated competerice, ability to meet
the project schedule, adequate staffing, understanding of the project, and responsiveness
to the needs and concerns of the City of Costa Mesa and its residents.

b) The Contractor shall maintain a local office with a competent representative who can be
reached during normal working hours or emergencies who is authorized to make decisions
on matters pertaining to this contract with the City. Office facilities that support daily
operations must be within ninety (90) miles of the City.

All Proposers must identify the project manager, and the individual authorized to negotiate the
contract on behalf of the consulting firm; and provide an organization chart showing all proposed
key project team members and a staffing plan identifying responsibilities of personnel on this
project and experience on other recent similar projects.

GENERAL INSTRUCTIONS AND PROVISIONS

. Proposal Format Guidelines: Interested entities or contractors are to provide the City of Costa

Mesa with a thorough Proposal using the following guidelines: Proposal should be typed and
should contain no more than 20 typed pages using a 12-point font size, including transmittal
letter and resumes of key people, but excluding Index/Table of Contents, tables, charts, graphic
exhibits and pricing forms. Each Proposal will adhere to the following order and content of
sections. Proposal should be straightforward, concise and provide “layman” explanations of
technical terms that are used. Emphasis should be concentrated on conforming to the RFP
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instructions, responding to the RFP requirements, and on providing a complete and clear
description of the offer. Proposals which appear unrealistic in terms of technical commitments,
lack of technical competence or are indicative of failure to comprehend the complexity and risk
of this contract may be rejected. The following Proposal sections are to be |nc|uded in the
Proposer's response:

Cover Letter: A cover letter, not to exceed two pages in length, should summarize key
elements of the Proposal. An individual authorized to bind the Contractor must sign the
letter. Indicate the address and telephone number of the contractor’s office located nearest
to Costa Mesa, California, and the office from which the project will be managed. And include
proposed working relationship among the offering agency and subcontractors, if applicable.

Background and Project Summary Section: The Background and Project Summary
Section should describe your understanding of the City, the work to be done, and the
objectives to be accomplished. Refer to Scope of Services, Appendix A of this‘ RFP.

Project Approach & Methodology: ‘Provide a detailed description of the approach and
methodology that will be used to fulfill each requirement listed in the Scope of Services of
this RFP. The section should include:

1. Descibes familiarity of project and demonstrates understanding of work and project
objectives moving forward.

2. Identifies the project’s potential issues and response to them.

Qualifications, Organization & Key Staff Experience: Describe the qualifications and
experience of the organization or entity performing services/projects within the past five (5)
years that are similar in size and scope to demonstrate competence to perform these
services. Information shall include:

1. Relevant experience, specific qualifications, and technical expertise of the firm and
sub-consultants to provide designh services.

2. Proposes adequate and appropriate disciplines of project team.

3. Proposed team members, as demonstrated by enclosed resumes, have relevant
experience for their role in the project.

4. Overall organization of the team is relevant to City of Costa Mesa needs.

5. Team is managed by an individual with appropriate experience in similar project. This
person’s time is appropriately committed to this project.

6. Team structure provides adequate capability to perform both volume and quality of
needed work within project schedule milestones.

7. Proposer has a system or process for managing cost and bUdget.

Scope of Services to be Provided:
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1. Proposed scope of services is appropriate for phases of the work.

2. Scope address all known project needs and appears achievable in the timeframes set
forth in the project schedule.

3. Deliverables are appropriate to schedule and addresses all items in the scope set forth
in the above requirements.

Experience & Record of Success on Similar Projects:

1. Proposer has completed similar types of projects and worked consecutively through the
design stages from preliminary design to final design.

Financial Capacity: The City is concerned about proposers’ financial capability to perform,
and therefore, may request sufficient data to allow an evaluation of firm’s financial
capabilities.

Fee Schedule: Provide a fee schedule/pricing information for the project as referenced in
Appendix B, Fee Schedule. Proposals shall be valid for a minimum of 180 days following
submission. All Proposers are required to use Appendix B, Fee Schedule and submitin a
separate file.

Disclosure: Please disclose any and all past or current business’and personal relationships
with any current Costa Mesa elected official, appointed official, City employee, or family
member of any current Costa Mesa elected official, appointed official, or City employee. Any
past or current business relationship may not disqualify the firm from consideration.

Professional Services Adreement: The firm selected by the City will be required to
execute a Professional Services Agreement with the City. A sample of the Agreement is
enclosed as Appendix C, but may be modified to suit the specific setvices and needs of the
City. If a Proposer has any exceptions or conditions to the Agreement, these must be
submitted for consideration with the Proposal. Otherwise, the Proposer will be deemed to

have accepted the form of Agreement.

Checklist of Forms to Accompany Proposal: As a convenience to Proposers, following
is a list of the forms, Appendix D included in this RFP, which should be included with
Proposals:

Vendor Application Form

Company Profile & References

Ex Parte Communications Certificate

Disclosure of Government Positions
Disqualifications Questionnaire
Bidder/Applicant/Contractor Campaign Contribution

SR wN~

- 2. Process for Submitting Proposals:

Content of Proposal: The Proposal must be submitted using the format as |nd|cated in the
Proposal format guidelines.
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Preparation of Proposal: Each Proposal shall be prepared simply and economically,
avoiding the use of elaborate promotional material beyond those sufficient to provide a
complete, accurate and reliable presentation.

Cost for Preparing Proposal: The cost for developing the Proposal is the sole
responsibility of the Proposer. All Proposals submitted become the property of the City. Fee
Schedule shall be submitted in a separate file containing the following:

v Cover letter stating the total not to exceed cost.

Forms to Accompany Proposal: Appendix D forms shall be attached at the end of the
Proposal with the exception of the Fee Schedule which shall be submitted in a separate file.

Number of Proposals: Submit one (1) PDF file format copy of your proposal in sufficient
detail for thorough evaluation and comparative analysis.

Submission_of Proposals: Complete written Proposals must be submitted electronically
in PDF file format via the planetbids.com website no later than 2:00 p.m. (P.D.T) on
October 12, 2022. Proposals will not be accepted after this deadline. Proposals received
after the scheduled closing time will not be accepted. It shall be the sole responsibility of the
Proposer to see that the proposal is received in proper time. Faxed or e-mailed Proposals
will not be accepted. NO EXCEPTIONS.

Inquiries: Questions about this RFP must be posted in the Q & A tab on Planetbids no later
than October 4, 2023 at 11:00 a.m. The City reserves the right not to answer all questions.

The City reserves the right to amend or supplement this RFP prior to the Proposal due date.
All addendum(s), responses to questions received, and additional information will be posted
to PlanetBids. Proposers should check this web page daily for new information.

From the date that this RFP is issued until a firm or entity is selected and the selection is
announced, firms or public entities are not allowed to communicate outside the process set
forth in this RFP with any City employee other than the contracting officer listed above
regarding this RFP. The City reserves the right to reject any Proposal for violation of this
provision..No questions other than posted on Planetbids will be accepted, and no response
other than written will be binding upon the City.

Conditions for Proposal Acceptance: This RFP does not commit the City to award a
contract or to pay any costs incurred for any services. The City, at its sole discretion,
reserves the right to accept or reject any or all Proposals received as a result of this RFP,
to negotiate with any qualified source(s) or to cancel this RFP in part or in its entirety. The
City may waive any irregularity in any Proposal. All Proposals will become the property of
the City of Costa Mesa, USA. If any proprietary information is contained in the Proposal, it
should be clearly identified.

Insurance & W-9 Requirements: Upon recommendation of contract award, Contractor will
be required to submit the following documents with ten (10) days of City notification, unless
otherwise specified in the solicitation:
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» [nsurance - City requires that licensees, lessees, and vendors have an approved
Certificate of Insurance (not a declaration or policy) or proof of legal self-insurance
on file with the City for the issuance of a permit or contract. Within ten (10)
consecutive calendar days of award of contract, successful Bidder must furnish
the City with the Certificates of Insurance proving coverage as specified in the
sample contract.

» W-9 — Current signed form W-9 (Taxpayer Identification Umber & Certification)
which includes Contractor’s legal business name(s).

3. Evaluation Criteria: The City’s evaluation and selection process will be conducted in
accordance with Chapter V, Article 2 of the City's Municipal Code (Code). In accordance with
the Code, the responsive responsible proposer shall be determined based on evaluation of
qualitative factors in addition to cost. At all times during the evaluation process, the following
criteria will be used. Sub-criteria are not necessarily listed in order of importance. Additional sub-
criteria that logically fit within a particular evaluation criteria may also be considered even if not
specified below. ’

1. Project Approach, Scope, & Methodology =-~-=-- 20%
2. Qualifications, Organization & Key Staff Experience==s---- 40%
3. Experience and Record of Success on Similar Projects - 30%

4. Cost Effectiveness - 10%

4. Evaluation of Proposals and Selection Process: In accordance with its Municipal Code,
the City will adhere to the following procedures in evaluating Proposals. An Evaluation
Committee, which may include members of the City's staff and possibly one or more outside
experts, will screen and review all Proposals according to the weighted criteria set forth above.
While price is one basic factor for award, it is not the sole consideration.

A. Responsiveness Screening: Proposals will first be screened to ensure
responsiveness to the RFP. The City may reject as non-responsive any Proposal that
does not include the documents required to be submitted by this RFP. At any time
during the evaluation process, the City reserves the right to request clarifications or
additional information from any or all Proposers regarding their Proposals.

B. Initial Proposal Review: The Committee will initially review and score all responsive
written Proposals based upon the Evaluation Criteria set forth above. The Committee
may also contact Proposer's references. Proposals that receive the highest
evaluation scores may be invited to the next stage of the evaluation process. The City
may reject any Proposal in which a Proposer’s approach, qualifications, or price is not
considered acceptable by the City. An unacceptable Proposal is one that would have
to be substantially rewritten to make it acceptable. The City may conclude the
evaluation process at this point and recommend award to the lowest responsible
bidder. Alternatively, the City may elect to negotiate directly with one or more
Proposers to obtain the best result for the City prior to making a recommendation or
selection.

Page 7 of 41




C. Interviews, Reference Checks, Revised Proposals, Discussions: Following the
initial screening and review of Proposals, the Proposers included in this stage of the
evaluation process may be invited to participate in an oral interview. Interviews, if
held, are tentatively scheduled for the week of October 30, 2023. This date is subject
to change. The individual(s) from Proposer's organization that will be directly
responsible for carrying out the contract, if awarded, should be present at the oral

interview. The oral interview may, but is not required to, use a written
question/answer format for the purpose of clarifying the intent of any portions of the
Proposal. ‘

In addition to conducting an oral interview, the City may during this stage of the
evaluation process also contact and evaluate the Proposer’s references, contact any
Proposer to clarify any response or request revised or additional information, contact
any current users of a Proposer's services, solicit information from any available
source concerning any aspect of a Proposal, and seek and review any other
“information deemed pertinent to the evaluation process.

Following conclusion of this stage of the evaluation process, the Committee will again
rank all Proposers according to the evaluation criteria set forth above. The Commiittee
may conclude the evaluation process at this point, and make a recommendation for
award, or it may request Best and Final Offers from Proposers. The City may accept
the Proposal or negotiate the terms and conditions of the agreement with the highest
ranked organization. The City may recommend award without Best and Final Offers,
so Proposers should include their best Proposal with their initial submission.

Recommendation for award is contingent upon the successful negotiation of final
contract terms. Negotiations shall be confidential and not subject to disclosure to
competing Proposers unless an agreement is reached. If contract negotiations cannot
be concluded successfully within a time period determined by the City, the City may
terminate negotiations and commence negotiations with the next highest scoring
Proposer or withdraw the RFP.

5. Protests: Failure to comply with the rules set forth herein may result in rejection of the protest.
Protests based upon restrictive specifications or alleged improprieties in the Proposal procedure,
which are apparent or reasonably should have been discovered prior to receipt of Proposals
shall be filed in writing with the City’s Purchasing Department at least 10 calendar days prior to
the deadline for receipt of Proposals. The protest must clearly specify in writing the grounds and
evidence on which the protest is based.

Protests based upon alleged improprieties that are not apparent or that could not reasonably
have been discovered prior to submission date of the Proposals, such as disputes over the staff
recommendation for contract award, shall be submitted in writing to the City's Purchasing
Department, within 48 hours from receipt of the notice from the City advising of City’s
recommendation for award of contract. The protest must clearly specify in writing the grounds
and evidence on which the protest is based. The City's Purchasing Department will respond to
the protest in writing at least 3 days prior to the meeting at which City’s recommendation to the
City Council will be considered. Should Proposer decide to appeal the response of the City's
Purchasing Department, and pursue its protest at the Council meeting, it will notify the City’s
Purchasing Department of its intention at least 2 days prior to the scheduled meeting.
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A. Procedure — All protests shall be typed under the protester’s letterhead and submitted
in accordance with the provisions stated herein. All protests shall include at a minimum
the following information:

* The name, address and telephone number of the protester;

* The signature of the protester or the protester’s representative;

* The solicitation or contract number;

* A detailed statement of the legal and/or factual grounds for the protest; and
* The form of relief requested.

6. Accuracy of Proposals: Proposers shall take all responsibility for any errors or omissions in
their Proposals. Any discrepancies in numbers or calculations shall be interpreted to reflect the
cost to the City.

If prior to contract award, a Proposer discovers a mistake in their Proposal which renders the
Proposal unwilling to perform under any resulting contract, the Proposer must immediately notify
the facilitator and request to withdraw the Proposal. It shall be solely within the City's discretion
as to whether withdrawal will be permitted. If the solicitation contemplated evaluation and award
of "all or none" of the items, then any withdrawal must be for the entire Proposal. If the solicitation
provided for evaluation and award on a line item or combination of items basis, the City may
consider permitting withdrawal of specific line item(s) or combination of items.

7. Responsibility of Proposers: The City shall not be liable for any expenses incurred by potential
Contractors in the preparation or submission of their Proposals. Pre-contractual expenses are
not to be included in the Contractor’s Pricing Sheet. Pre-contractual expenses are defined as,
including but not limited to, expenses incurred by Proposer in:

Preparing Proposal in response to this RFP;

Submitting that Proposal to the City;

Negotiating with the City any matter related to the Proposal; and,

Any other expenses incurred by the Proposer prior to the date of the award and execution,
if any, of the contract.

8. Confidentiality: The California Public Records Act (Cal. Govt. Code Sections 6250 et seq.)
mandates public access to government records. Therefore, unless information is exempt from
disclosure by law, the content of any request for explanation, exception, or substitution, response
to this RFP, protest, or any other written communication between the City and Proposer, shall
be available to the public. The City intends to release all public portions of the Proposals
following the evaluation process at such time as a recommendation is made to the City Council.

If Proposer believes any communication contains trade secrets or other proprietary information
that the Proposer believes would cause substantial injury to the Proposer’'s competitive position
if disclosed, the Proposer shall request that the City withhold from disclosure the proprietary
information by marking each page containing such proprietary information as confidential.
Proposer may not designate its entire Proposal as confidential nor designate its Price Proposal
as confidential.
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Submission of a Proposal shall indicate that, if Proposer requests that the City withhold from
disclosure information identified as confidential, and the City complies with the Proposer’s
request, Proposer shall assume all responsibility for any challenges resulting from the non-
disclosure, indemnify and hold harmless the City from and against all damages (including but
not limited to attorney’s fees and costs that may be awarded to the party requesting the Proposer
information), and pay any and all costs and expenses related to the withholding of Proposer
information. Proposer shall not make a claim, sue, or maintain any legal action against the City
or its directors, officers, employees, or agents concerning the disclosure, or withholding from
disclosure, of any Proposer information. If Proposer does not request that the City withhold from
disclosure information identified as confidential, the City shall have no obligation to withhold the
information from disclosure and may release the information sought without any liability to the
City.

. Ex Parte Communications: Proposers and Proposers’ representatives should not

communicate with the City Council members about this RFP. In addition, Proposers and
Proposers’ representatives should not communicate outside the procedures set forth in this RFP
with an officer, employee or agent of the City, including any member of the evaluation panel,
with the exception of the RFP Facilitator, regarding this RFP until after Contract Award.
Proposers and their representatives are not prohibited, however, from making oral statements
or presentations in public to one or more representatives of the City during a public meeting.

A "Proposer" or "Proposer's representative” includes all of the Proposer's employees, officers,
directors, consultants and agents, any subcontractors or suppliers listed in the Proposer's
Proposal, and any individual or entity who has been requested by the Proposer to contact the
City on the Proposer's behalf. Proposers shall include the Ex Parte Communications Form,
Appendix D with their Proposals certifying that they have not had or directed prohibited
communications as described in this section.

10. Conflict of Interest: The Proposer warrants and represents that it presently has no interest

11.

and agrees that it will not acquire any interest which would present a conflict of interest under
California Government Code Sections 1090 et seq., or Sections 87100 et seq., during the
performance of services under any Agreement awarded. The Proposer further covenants that it
will not knowingly employ any person having such an interest in the performance of any
Agreement awarded. Violation of this provision may result in any Agreement awarded being
deemed void and unenforceable.

Disclosure of Governmental Position: In order to analyze possible conflicts that might
prevent a Proposer from acting on behalf of the City, the City requires that all Proposers disclose
in their Proposals any positions that they hold as directors, officers, or employees of any
governmental entity. Additional disclosure may be required prior to contract award or during the
term of the contract. Each Proposer shall disclose whether any owner or employee of the firm
currently hold positions as elected or appointed officials, directors, officers, or employees of a
governmental entity or held such positions in the past twelve months using the attached
Disclosure of Government Positions Form, Appendix D.

12. Conditions to Agreement: The selected Proposer will execute a Professional Service

Agreement for Services with the City describing the Scope of Services to be performed, the
schedule for completion of the services, compensation, and other pertinent provisions. The
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contract shall follow the sample form of Agreement provided as Appendix
C to this RFP, which may be modified by the City.

All Proposers are directed to particularly review the indemnification and insurance requirements
set forth in the sample Agreement. The terms of the agreement, including insurance
requirements have been mandated by the City and can be modified only if extraordinary
circumstances exist.

Submittal of a Proposal shall be deemed acceptance of all the terms set forth in this RFP and
the sample agreement for services unless the Proposer includes with its Proposal, in writing,
any conditions or exceptions requested by the Proposer to the proposed Agreement.

13. Disqualification Questionnaire: Proposers shall complete and submit, under penalty of
perjury, a standard form of questionnaire inquiring whether a Proposer, any officer of a proposer,
or any employee of a Proposer who has a proprietary interest in the Proposer, has ever been
disqualified, removed, or otherwise prevented from proposing on, or completing a federal, state,
or local government project because of a violation of law or safety regulation and if so, to explain
the circumstances. A Proposal may be rejected on the basis of a Proposer, any officer or
employee of such Proposer, having been disqualified, removed, or otherwise prevented from
proposing on, or completing a federal, state, or local project because of a violation of law or a
safety regulation, Appendix D.

14. Standard Terms and Conditions: The City reserves the right to amend or supplement this

RFP prior to the Proposal due date. All addendum(s) and additional information will be posted
to Planetbids. Proposers should check this web page daily for new information.
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APPENDIX A
SCOPE OF WORK

REQUEST FOR PROPOSALS FOR PROFESSIONAL SERVICES FOR THE DESIGN OF THE
EXPANSION OF SHALIMAR PARK (782 SHALIMAR DRIVE, COSTA MESA)

I. INTRODUCTION

Shalimar Park is a small pocket park located at 782 Shalimar Drive. The existing park of approximately
0.18 acres, currently includes a playground featuring elements for 2-12 year old children, seating area
and benches a concrete open area towards the rear of the park.

The City desires to retain the services of a highly-qualified firm with a specialty in park development to
provide design services for improvements and expansion of Shalimar Park. The park can be expanded
by narrowing Shalimar Street to approximately 24-feet to accommodate for two-way traffic and
‘incorporating the additional space in the park. In addition, there could be opportunities to all play
elements to the adjacent street cul-de-sac. '

In addition, the preliminary park design options were discussed with the City’s Parks and Recreation
Commission at their meeting of August 10, 2023. The recording of the meeting is available on City
website.

The selected Consultant team must possess a strong background in urban park planning and design.
It is anticipated that the Consultant will be responsible for hosting community meetings, preparing
conceptual and schematic designs based on the preliminary renderings, preparing budget level
estimates, and conducting public presentations. Following selection of project concept, the consultant
will prepare final design plan and specifications for the project and be available for construction support.

General Goals:
The City of Costa Mesa desires to retain the services of a consultant to plan and design the

expansion of Shalimar Park.
The goals for the project are as follows:

1. Evaluate the park in order to determine exciting and innovative play elements for the expansion.

2. Conduct public workshops, progress meetings with stakeholders, and presentations to the Parks
and Community Services Commission and City Council.

3. Develop the project in partnership local residents, and various City departments.
4. Develop all schematic designs for the expansion, including:

New play elements

Features such as picnic shelter, seating areas

Enhanced landscaping protecting as many mature trees as possible
A state-of-the-art lighting system

Fencing improvements
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The selected consultant will be responsible for the completion of the final design of Shalimar Park
expansion, including the processing of all required permits.

B. Minimum Consultant Qualifications:

The Consultant shall identify key project staff including sub-consultants that must have at least five (5)
years of prior experience on similar types of projects. All Consultants responding to this Request for
Proposals (RFP) will be evaluated on the basis of their expertise, prior experience on similar projects,
demonstrated competence, ability to meet the project schedule, adequate staffing, understanding of
the project, and responsiveness to the needs and concerns of the City of Costa Mesa and its residents.

IL. CONTENT OF PROPOSAL

In order to maintain uniformity with all proposals furnished by consultants, the proposals shall be limited
to a maximum of 20 pages (excluding front and back covers, section dividers, and resumes) and to
include the following:

A statement of project understanding containing any suggestions to improve or expedite the project
or special concerns of which the City should be made aware. The project approach shall contain
clarifications or additional scope of work necessary for the successful completion of the project.

A project team organization chart, identifying those who will perform the work, and a brief resume
of each team member (including a list of similar type projects in which they have been directly
involved) is required. ldentify the Project Manager (PM) proposed for this project. The PM will be
the primary contact person to represent your firm and will be the person to conduct the presentation,
if invited for an interview. Sub-consultants, if any, shall be identified with the same requirements as
the main consultant. '

A list of similar projects that your firm has completed within the last five years. Information should
include: project description, agency or client name, along with the person to contact and the .
telephone number(s), year completed, and project cost.

A proposed schedule indicating stages of work, timeframes, and ability to perform the required
services in a timely manner with a construction start date of June 2024.

Fee proposal in a separately sealed envelope containing the following:

1. Cover letter stating the total lump sum fee.

2. A spreadsheet with a detailed fee schedule of the proposed costs. Each fee schedule shall list
individual project tasks and number of hours assigned for specific personnel, along with their
basic hourly rates. The specific hourly rates shall include direct salary costs, employee benefits,
overhead, and profit. Travel time will not be allowed. The fee proposal shall reflect all anticipated
fee increases during the contract duration.

A None - Mandatory pre-proposal meeting and walk-through will be held on September 25,
2023, 11:00 a.m. at Shalimar Park located at 782 Shalimar Drive. All prospective bidders are
strongly encouraged to attend this meeting. All prospective bidders are strongly encouraged to
attend this meeting.
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. CONSULTANT SELECTION COMMITTEE

The City of Costa Mesa Public Works Department has established a Consultant Selection Committee
consisting of three members who have acted in the capacity of Project Manager. The Consultant
Selection Committee will evaluate the consultant on their ability to do the following:

Produce a well-engineered set of plans, specifications and estimates (PS&E) that will result in a
minimum number of construction contract change orders.

Produce an innovative and detailed set of construction documents, which reflect field
conditions, including drainage and utility locations.

Perform constructability and value engineering during the design process to anticipate, as much as
possible, potential construction problems.

Provide the City with adequate estimates, quantity takeoffs, detailed drawings, etc., to allow for
effective construction management and quality control of the project.

Iv. ESTABLISHMENT OF FEES

The fee proposal will not be opened until the Proposal Selection Committee has evaluated all of the
Consultants’ proposals. In conformance with the Mini-Brooks Act, the City will select the Consultant
based on qualifications, and then negotiate a contract price based on available funding and a further
breakdown of the “lump sum” fee submitted in the fee proposal.

Fee submitted shall include presentations at three community outreach meetings, one presentation to
the Parks and Community Services Commission, one presentation to the Planning Commission, and one
presentation to the City Council. These presentations may be outside of normal business hours and/or
on weekends.

Consultant shall include an allowance line item in the fee proposal in the amount of $10,000 for
reimbursable expenses such as exhibits requested for community presentations and any utility agency
fees. In addition, the consultant is requested to include an amount of $10,000 in the fee schedule for
the Design of Shalimar Park Expansion as a contingency to be used only as directed in writing by the
City’s Project Manager.

V. PROFESSIONAL SERVICES AGREEMENT

A sample of the required Professional Services Agreement is enclosed for your information (Exhibit
C). The RFP and the consultant’s proposal will be attached to and become part of the executed
agreement as exhibits.

No reduction of professional services, as stated in both the City's RFP and the consultant's
submitted proposal, will be allowed.

VI. INSURANCE REQUIREMENTS

A Certificate of Insurance is enclosed for your reference (Exhibit D). Please refer to the sample
agreement for the necessary amounts of general liability insurance, automotive, worker’s
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compensation, and professional liability insurance. The appropriate endorsements are also shown
within the sample contract agreement.

Vil. SCOPE OF CONSULTANT SERVICES

The scope of the work includes developing preliminary 3D concepts, conducting public workshops,
coordinating with the community, making presentations to Commissions and the City Council, and
completing the final design for the selected concept. The work also includes identifying and designing
supporting/ancillary facilities such as viewing areas, covered picnic shelters and bleachers, parking lot,
etc.

A. Project Analysis and Review:

The Consultant will evaluate existing conditions, research existing City plans and records,
perform field review and investigations, meet with City staff to define the detailed project scope
and objectives (minimum four meetings), and ultimately implement the General Goals identified
for this project. The Consultant will meet periodically with City staff and other advisory groups
for appropriate guidance and coordination and determine the appropriate courses of action for
obtaining feedback from the community. The Consultant will be required to conduct two
community outreach meetings, and in addition, make public presentations before the Parks and
Community Services Commission and the City Council. The Consultant shall take notes during
the public presentations and workshop meetings and prepare meeting minutes that shall be
submitted to City staff for approval within one week after the meeting.

B. Utility Investigation/Coordination:

The consultant shall notify all the utility companies; obtain plans of all existing utility facilities;
and identify and precisely locate all utilities (both underground and overhead) within the project
limits, including mains, service lines, meter boxes, valve cans, irrigation lines, drain lines,
channels, traffic signal conduit, etc. ‘

The consultant must coordinate all work with the respective utility companies to determine
locations and depths of facilities for design purposes; request utility companies to pothole their
facilities as required to obtain precise elevations of existing utilities; determine elevations of
exposed existing utility facilities; determine where interferences with existing facilities will occur
as a result of the construction of this project and resolve any conflicts with utility companies.

The consultant shall obtain approval in writing from utility companies for any necessary utility
work and clearance. The consultant shall comply with the City of Costa Mesa’s “Utility
Coordination Procedures.”

The consultant shall submit all utility correspondences to the City.

B. Survey:

The Consultant shall plot the project schematic design conducting aerials and topographic
surveys to provide the necessary information to complete the schematic design for the project.

The consultant shall plot the project design survey referencing all elevations to the closest and
latest Orange County Benchmark (OCBM) which shall be identified and described on the
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drawings; provide centerline bearings with the basis of bearing referenced to a bearing on a
latest recorded tract or parcel map nearest to the proposed site; and provide stations that shall
be based upon and begun at nearest existing street centerline stations.

The consultant shall provide the following minimum survey information:

Obtain permission from all the landowners where topographic surveying is needed.

Perform a topographic survey and prepare a base map. The base map shall identify existing
structures, utilities, roadways, trails, trees, etc., and other existing improvements within the
project limits. ‘

Provide typical cross-sections with existing elevations.

Show property lines and address numbers (50% screéned), including City and County
boundaries. -

Show contour lines within the limits of the work and to 100-feet (minimum) beyond the
grading limits to establish existing drainage patterns. '

Attention to detail is essential. All existing improvements and features must be described
and detailed on the plans.

Deliverables:

1. Progress prints and final survey plan, stamped by a licensed surveyor.

2. CD containing all pertinent electronic files (ACAD files including cross
references and fonts, survey data, etc.)

C. Plans (Schematic Design Phase):

1.

2.

Prepare initial 3D concept plans based on staff meetings and surveys for use in public
workshops and meetings with stakeholders. Direction will be given at these meetings to
finalize one recommended concept plan and one alternate concept plan prior to the
scheduled public presentations (Parks and Community Service Commission, Planning
Commission, and City Council).

Final concept plans must show the following levels of detail:

¢ Site plan showing the entire park

o Layout of the proposed park features

e Details (sections, plan and profile, materials, etc.) of Individual elements (playground equipment,
picnic shelter, landscaping fencing options, etc.)

e 3-D (or Isometric) color renderings of proposed park and elements
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3. Prepare preliminary construction cost estimates for the options being presented.
D. Geotechnical Investigation:

The selected consultant will be required to conduct all the necessary geotechnical investigations
to completely design the project.

E. Electrical Engineering Services:

The design of the new safety lighting systems will require the services of a licensed electrical
engineer who must coordinate the work and obtain permits from Southern California Edison and
the City’s Building Division.

F. Plans:

i.  The consultant shall prepare construction drawings containing title sheet, general note
sheet, plan sheets, typical cross section sheets, and detail sheets for the project. The title
sheet shall contain a vicinity map and location map for the project.

ii. The consultant shall plot typical cross sections illustrating existing and proposed conditions.
The typical cross sections shall include existing and proposed elevations, stations, percent
cross slopes, labeling, other information as outlined in the above Design Survey Section,
and other required information.

ii. The consultant shall plot existing improvements in broken or screened lines and place
existing elevations in parenthesis.

iv. The consultant shall incorporate the following minimum information on plan views: ROW,
property lines, existing AC and PCC improvements, and all existing structures (power poles,
storm channels, fences, trees, plants, grass, walkways, pull boxes, and sprinkler systems).

G. Specifications:

Prepare complete project specifications including Special Provisions (including permits from

other agencies) and Proposal forms in a format consistent with current City projects. Copies of

Standard General Provisions and Construction Contract Agreement will be supplied by the City

for incorporation into construction documents. A description for each bid item will be required.
H. Quantity and Cost Estimates:

Provide complete preliminary and final construction quantity and cost estimates for each one of
the proposed phases. A preliminary estimate shall be provided at 70% and 100% complete
submittals and a final estimate upon final submittal. With the final submittal, color-code one set
of blue lines showing one color for each item of construction with dimensions, areas,
quantities, and other items for each sheet, showing total quantities for each item on the first
sheet. These quantities shall match the proposed final quantities. In addition, quantity takeoff
sheets shall be provided by the consultant to aid the City during construction.

I. Construction Documents:
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Plans and specifications shall comply with standard drawings and specifications of the City of
Costa Mesa and other agencies as applicable.

All construction drawihgs shall be provided to the City in both hard copy and electronic format.

Prepare one Resident Engineer’s file. The file must contain a minimum of the following:
preliminary and final construction quantities and cost estimates and updates, quantity takeoff
sheets, calculation documents, fieldwork information, meeting minutes, utility coordination.
correspondence, geotechnical documents, survey and ROW information, and all other related
correspondence. The consultant shall submit this file to the City in conjunction with the final
submittal.

J. Project Document Submittal and Plan Information:

Project Initialization and General Requirements:

a.
b,

C.

d.

e.

Develop Project Schedule and Staffing Requirements.

Locate electrical and irrigation POC’s and initiate contact with the respective owners.
Submit Monthly Progress Reports to the City.

Participate in Periodic Meetings with City staff.

Provide presentation to Parks and Recreation Commission outside of normal business
hours

Host neighborhood community meeting outside of normal business hours

. Provide three-dimensional computer renderings of prdposed improvements at 30%,

60%, 90% and 100% completion.

. All required City-issued permits will be provided for free of charge for the design and

construction of the project.

Any other permits required, for the project shall be obtained by the
CONSULTANT. City will pay any fees to the respective agencies. :

Areas disturbed during the design and construction phases of this project must be
restored to pre-existing conditions according to the City’s requirements.

. Fieldwork will be conducted Monday through Friday from 7:00 a.m. to 5:00 p.m. or as

authorized by the City. The City shall be made aware of work conducted outside of normal
hours prior to commencement of said work. No work will be conducted outside of normal
hours without City approval.

Ensure that the project is designed and engineered to provide and maintain positive
drainage flow.

m. Ensure that standing/stagnant water is avoided due to vector concerns.
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Preliminary Engineering — 70% Complete PS&E’s:

a.

Conduct all topographic and property surveys and combine with available topographic
surveys to create of base maps for the project.

Conduct all geotechnical investigations necessary for the construction of the project.

The selected CONSULTANT shall review field conditions with respect to storm drain
maps and irrigation plans provided by the City and report any configuration errors or
inconsistencies to the City for clarification or correction.

Prepare Base Maps, Rough Grading Plan, proposed landscape, hardscape, irrigation
and electrical improvements, including color renderings of the proposed park features
and surfacing.

This submittal must include all the proposed improvements, construction notes and as
many details as possible.

Preliminary Engineering — 100% Complete PS&E's:

a.

CONSULTANT shall address any comments from the City or other agencies generated
from the 70% submittal.

Based on the input received from the previous submittal, complete the design and
prepare final PS&E's.

Submit construction documents to the City of Costa Mesa Building Division and to other
agencies and utility companies for review and to obtain preliminary approvals.

Submit draft Storm Water Pollution Prevention Plan (SWPPP) and Water Quality
Management Plan (WQMP) in compliance with local, state and federal requirements.

Preliminary Engineering — Final PS&E’s:

a. CONSULTANT shall address any comments from the City or other agencies generated
from the previous plan check.

b. Submit final set of PS&E’s (printed and electronic formats) complete with the necessary
instructions and details to carry out the work in accordance with the approved
construction phasing. The final set of plans shall be printed and submitted electronically
with each sheet stamped and signed.

c. Submit final construction permits and approvals from City Departments, other agencies,
and utility companies.

d. Submit final SWPPP and WQMP.

Deliverables:

The CONSULTANT shall provide the City with the following:

a.

For progress plan check submittals, in addition to the printed copies submitted for this
phase, all plans and reports must also be submitted in electronic format (e.g. AutoCAD,
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Microsoft Word, Microsoft Excel).

b. For the final construction and environmental documents, and supporting calculations, in
addition to the printed copies submitted for this phase, all plans and reports must be
submitted in electronic format (e.g. AutoCAD, Microsoft Word, Microsoft Excel).

c. Approved permits.

K. Construction Support Services:

VIII.

1. Respond to all Contractor Requests for Information

2. Review all Contractor Submittals

3. Attend weekly construction in-person progress meetings

4. Review and advise on any constructioh change order requests
5. Perform punch walk at the end of construction.

CITY RESPONSIBILITIES

The City of Costa Mesa will be responsible for the following:

a.

b.
c.

IX.

Providing all available system maps, existing hardcopy plans, reports and records on file with
the City.

A primary contact/project manager and staff liaison for the project.

The City will assist and distribute submittals internally to various departments for review for plan
check.

Publicity for all scheduled public meetings, including printing and signage, social media
channels, website updates, and other communication channels as necessary.

Access to all necessary facilities, including meeting rooms as necessary.

ASSESSMENT OF WORK EFFORT PRIOR TO SUBMITTING REQUEST FOR PROPOSAL

Each Consultant must inform themselves fully of the conditions relating to the project and the
employment of labor thereon. Failure to do so will not relieve a successful Consultant engineer of the
obligations to carry out the provisions of the contract.

EXHIBIT 1
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APPENDIX B

FEE SCHEDULE

The professional services contract will not be awarded based upon competitive bidding. The fee
schedule should show the hourly cost of personnel per task under each phase, with a total not-to
exceed amount for the project. The consultant’s cost proposal for the prime and subcontractors should
contain a breakdown of all cost components including labor base rate, other direct costs, overhead,
and fees.

It is requested that the fee, including all meetings, reproduction, materials, mailings, and associated
project expenses

NOTE: All originals of plans, field notes, data and calculations, correspondence, reports, electronic
files, etc., will be turned over to the City upon completion of design. Five percent (5%) of the total
contract fee will be withheld until the final PS&E, Resident Engineers File, and all project documents
are submitted in acceptable form to the City.

SCHEDULE: The City anticipates a schedule of six (6) months to complete the scope of work for the
project design.
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APPENDIX C

SAMPLE
PROFESSIONAL SERVICES AGREEMENT

CITY OF COSTA MESA
PROFESSIONAL SERVICES AGREEMENT
WITH

THIS AGREEMENT is made and entered into this __ day of , 20__ (“Effective Date”), by and
between the CITY OF COSTA MESA, a municipal corporation (“City”), and , a [state] [type of
corporation] (“Consultant”).

WITNESSETH:

A. WHEREAS, City proposes to utilize the services of Consultant as an independent contractor to
, as more fully described herein; and

B. WHEREAS, Consultant represents that it has that degree of specialized expertise contemplated
within California Government Code Section 37103, and holds all necessary licenses to practice and perform the
services herein contemplated; and

C. WHEREAS, City and Consultant desire to contract for the specific services described in Exhibit
“A” (the “Project”) and desire to set forth their rights, duties and liabilities in connection with the services to be
performed; and

D. WHEREAS, no official or employee of City has a financial interest, within the provisions of
Sections 1090-1092 of the California Government Code, in the subject matter of this Agreement.

NOW, THEREFORE, for and in consideration of the mutual covenants and conditions contained herein,
the parties hereby agree as follows:

1.0. SERVICES PROVIDED BY CONSULTANT

1.1.  Scope of Services. Consultant shall provide the professional services described in the City's
Request for Proposal (‘RFP”), attached hereto as Exhibit “A,” and Consultant's Response to City’'s RFP (the
“Response”) attached hereto as Exhibit “B,” both incorporated herein by this reference.

1.2.  Professional Practices. All professional services to be provided by Consultant pursuant to this
Agreement shall be provided by personnel experienced in their respective fields and in a manner consistent with
the standards of care, diligence and skill ordinarily exercised by professional consultants in similar fields and
circumstances in accordance with sound professional practices. Consultant also warrants that it is familiar with
all laws that may affect its performance of this Agreement and shall advise City of any changes in any laws that
may affect Consultant’s performance of this Agreement.

1.3.  Performance to Satisfaction of City. Consultant agrees to perform all the work to the complete
satisfaction of the City and within the hereinafter specified. Evaluations of the work will be done by the City
Manager or his or her designee. [f the quality of work is not satisfactory, City in its discretion has the right to:

(a) Meet with Consultant to review the quality of the work and resolve the matters of concern;

(b) Require Consultant to repeat the work at no additional fee until it is satisfactory; and/or
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(c) Terminate the Agreement as hereinafter set forth.

1.4. Warranty. Consultant warrants that it shall perform the services required by this Agreement in
compliance with all applicable Federal and California employment laws, including, but not limited to, those laws
related to minimum hours and wages; occupational health and safety; fair employment and employment
practices; workers’ compensation insurance and safety in employment; and all other Federal, State and local
laws and ordinances applicable to the services required under this Agreement. Consultant shall indemnify and
hold harmless City from and against all claims, demands, payments, suits, actions, proceedings, and judgments
of every nature and description including attorneys’ fees and costs, presented, brought, or recovered against
City for, or on account of any liability under any of the above-mentioned laws, which may be incurred by reason
of Consultant’s performance under this Agreement..

1.56.  Non-discrimination. In performing this Agreement, Consultant shall not engage in, nor permit its
agents to engage in, discrimination in employment of persons because of their race, religion, color, national
origin, ancestry, age, physical handicap, medical condition, marital status, sexual gender or sexual orientation,
except as permitted pursuant to Section 12940 of the Government Code.

1.6.  Non-Exclusive Agreement. Consultant acknowledges that City may enter into agreements with
other consultants for services similar to the services that are subject to this Agreement or may have its own
employees perform services similar to those services contemplated by this Agreement.

1.7. Delegation and Assignment. This is a personal service contract, and the duties set forth herein
shall not be delegated or assigned to any person or entity without the prior written consent of City. Consultant
may engage a subcontractor(s) as permitted by law and may employ other personnel to perform services
contemplated by this Agreement at Consultant’s sole cost and expense.

1.8.  Confidentiality. Employees of Consultant in the course of their duties may have access to
financial, accounting, statistical, and personnel data of private individuals and employees of City. Consultant
covenants that all data, documents, discussion, or other information developed or received by Consuitant or
provided for performance of this Agreement are deemed confidential and shall not be disclosed by Consultant
without written authorization by City. City shall grant such authorization if disclosure is required by law. All City
data shall be returned to City upon the termination of this Agreement. Consultant's covenant under this Section
shall survive the termination of this Agreement.

2.0. COMPENSATION AND BILLING

2.1.  Compensation. Consultant shall be paid in accordance with the fee schedule set forth in Exhibit
“C,” attached hereto and made a part of this Agreement (the “Fee Schedule”). Consultant’s total compensation
shall not exceed Dollars ($ .00).

2.2.  Additional Services. Consultant shall not receive compensation for any services provided outside
the scope of services specified in the Consultant's Proposal unless the City or the Project Manager for this
Project, prior to Consultant performing the additional services, approves such additional services in writing. lt is
specifically understood that oral requests and/or approvals of such additional services or additional
compensation shall be barred and are unenforceable.

2.3. Method of Billing. Consultant may submit invoices to the City for approval on a progress basis,
but no more often than two times a month. Said invoice shall be based on the total of all Consultant’s services
which have been completed to City's sole satisfaction, City shall pay Consultant’s invoice within forty-five (45)
days from the date City receives said invoice. Each invoice shall describe in detail, the services performed, the
date of performance, and the associated time for completion. Any additional services approved and performed
pursuant to this Agreement shall be designated as “Additional Services” and shall identify the number of the
authorized change order, where applicable, on all invoices.

Page 24 of 41



24, Records and Audits. Records of Consultant’s services relating to this Agreement shall be
maintained in accordance with generally recognized accounting principles and shall be made available to City
or its Project Manager for inspection and/or audit at mutually convenient times for a period of three (3) years
from the Effective Date.

3.0. TIME OF PERFORMANCE

3.1.  Commencement and Completion of Work. The professional services to be performed pursuant
to this Agreement shall commence within five (5) days from the Effective Date of this Agreement. Said services
shall be performed in strict compliance with the Project Schedule approved by City as set forth in Exhibit “D,”
attached hereto and incorporated herein by this reference. The Project Schedule may be amended by mutual -
agreement of the parties. Failure to commence work in a timely manner and/or diligently pursue work to
completion may be grounds for termination of this Agreement.

3.2. Excusable Delays. Neither party shall be responsible for delays or lack of performance resulting
from acts beyond the reasonable control of the party or parties. Such acts shall include, but not be limited to,
acts of God, fire, strikes, material shortages, compliance with laws or regulations, riots, acts of war, or any other
conditions beyond the reasonable control of a party.

4.0. TERM AND TERMINATION

4.1.  Term. This Agreement shall commence on the Effective Date and continue for a period of
months, ending on , 20__, unless previously terminated as provided herein or as otherwise agreed
to in writing by the parties.

4.2.  Notice of Termination. The City reserves and has the right and privilege of canceling, suspending
or abandoning the execution of all or any part of the work contemplated by this Agreement, with or without cause,
at any time, by providing written notice to Consultant. The termination of this Agreement shall be deemed
effective upon receipt of the notice of termination. In the event of such termination, Consultant shall immediately
stop rendering services under this Agreement unless directed otherwise by the City.

4.3. Compensation. In the event of termination, City shall pay Consultant for reasonable costs
incurred and professional services satisfactorily performed up to and including the date of City’s written notice of
termination. Compensation for work in progress shall be prorated based on the percentage of work completed
as of the effective date of termination in accordance with the fees set forth herein. In ascertaining the
professional services actually rendered hereunder up to the effective date of termination of this Agreement,
consideration shall be given to both completed work and work in progress, to complete and incomplete drawings,
and to other documents pertaining to the services contemplated herein whether delivered to the City or in the
possession of the Consultant. w

4.4. Documents. Inthe event of termination of this Agreement, all documents prepared by Consultant
in its performance of this Agreement including, but not limited to, finished or unfinished design, development and
construction documents, data studies, drawings, maps and reports, shall be delivered to the City within ten (10)
days of delivery of termination notice to Consultant, at no cost to City. Any use of uncompleted documents
without specific written authorization from Consultant shall be at City's sole risk and without liability or legal
expense to Consultant.

5.0. INSURANCE

5.1.  Minimum Scope and Limits of Insurance. Consultant shall obtain, maintain, and keep in full force
and effect during the life of this Agreement all of the following minimum scope of insurance coverages with an
insurance company admitted to do business in California, rated “A,” Class X, or better in the most recent Best’s
Key Insurance Rating Guide, and approved by City:
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(a)

(b)

(c)

(d)

Commercial general liability, including premises-operations, products/completed
operations, broad form property damage, blanket contractual liability, independent
contractors, personal injury or bodily injury with a policy limit of not less than One Million
Dollars ($1,000,000.00), combined single limits, per occurrence. If such insurance
contains a general aggregate limit, it shall apply separately to this Agreement or shall be
twice the required occurrence limit.

Business automobile liability for owned vehicles, hired, and non-owned vehicles, with a
policy limit of not less than One Million Doliars ($1,000,000.00), combined smgle limits,
per occurrence for bodily injury and property damage.

Workers' compensation insurance as required by the State of California. Consultant
agrees to waive, and to obtain endorsements from its workers’ compensation insurer
waiving subrogation rights under its workers’ compensation insurance policy against the
City, .its officers, agents, employees, and volunteers arising from work performed by

. Consultant for the City and to require each of its subcontractors, if any, to do likewise

under their workers’ compensation insurance policies.

Professional errors and omissions (‘E&QO") liability insurance with policy limits of not less
than One Million Dollars ($1,000,000.00), combined single limits, per occurrence and
aggregate. Architects’ and engineers’ coverage shall be endorsed to include contractual
liability. If the policy is written as a “claims made” policy, the retro date shall be prior to the
start of the contract work. Consultant shall obtain and maintain, said E&O liability
insurance during the life of this Agreement and for three years after completion of the work
hereunder.

5.2. Endorsements. The commercial general liability insurance policy and business automobile
liability policy shall contain or be endorsed to contain the following provisions:

(a)

(b)

(c)

(d)

(e)

Additional insureds: "The City of Costa Mesa and its elected and appointed boards,
officers, officials, agents, employees, and volunteers are additional insureds with respect
to: liability arising out of activities performed by or on behalf of the Consultant pursuant to
its contract with the City; products and completed operations of the Consultant; premises
owned, occupied or used by the Consultant; automobiles owned, leased, hired, or
borrowed by the Consultant."

Notice: "Said policy shall not terminate, be suspended, or voided, nor shall it be cancelled,
nor the coverage or limits reduced, until thirty (30) days after written notice is given to City.

Other insurance: "The Consultant’s insurance coverage shall be primary insurance as
respects the City of Costa Mesa, its officers, officials, agents, employees, and volunteers.
Any other insurance maintained by the City of Costa Mesa shall be excess and nhot
contributing with the insurance provided by this policy."

Any failure to comply with the reporting provisions of the policies shall not affect coverage
provided to the City of Costa Mesa, its officers, officials, agents, employees, and
volunteers.

The Consultant’s insurance shall apply separately to each insured against whom claim is
made or suit is brought, except with respect to the limits of the insurer’s liability.
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5.3.  Deductible or Self Insured Retention. If any of such policies provide for a deductible or self-
insured retention to provide such coverage, the amount of such deductible or self-insured retention shall be
approved in advance by City. No policy of insurance issued as to which the City is an additional insured shall
contain a provision which requires that no insured except the named insured can satisfy any such deductible or
self-insured retention.

5.4. Certificates of Insurance. Consultant shall provide to City certificates of insurance showing the
insurance coverages and required endorsements described above, in a form and content approved by City, prior
to performing any services under this Agreement. The certificates of insurance shall be attached hereto as
Exhibit “E” and incorporated herein by this reference.

5.5.  Non-limiting. Nothing in this Section shall be construed as limiting in any way, the indemnification
provision contained in this Agreement, or the extent to which Consultant may be held responsible for payments
of damages to persons or property.

6.0. GENERAL PROVISIONS

6.1.  Entire Agreement. This Agreement constitutes the entire agreement between the parties with
respect to any matter referenced herein and supersedes any and all other prior writings and oral negotiations.
This Agreement may be modified only in writing, and signed by the parties in interest at the time of such
modification. The terms of this Agreement shall prevail over any inconsistent provision in any other contract
document appurtenant hereto, including exhibits to this Agreement.

6.2. Representatives. The City Manager or his or her designee shall be the representative of City for
purposes of this Agreement and may issue all consents, approvals, directives and agreements on behalf of the
City, called for by this Agreement, except as otherwise expressly provided in this Agreement.

Consultant shall designate a representative for purposes of this Agreement who shall be
authorized to issue all consents, approvals, directives and agreements on behalf of Consultant called for by this
Agreement, except as otherwise expressly provided in this Agreement.

6.3.  Project Managers. City shall designate a Project Manager to work directly with Consultant in the
performance of this Agreement.

Consultant shall designate a Project Manager who shall represent it and be its agent in all
consultations with City during the term of this Agreement. Consultant or its Project Manager shall attend and
assist in all coordination meetings called by City.

6.4. Notices. Any notices, documents, correspondence or other communications concerning this
Agreement or the work hereunder may be provided by personal delivery, facsimile or mail and shall be addressed
as set forth below. Such communication shall be deemed served or delivered: a) at the time of delivery if such
communication is sent by personal delivery; b) at the time of transmission if such communication is sent by
facsimile; and c¢) 48 hours after deposit in the U.S. Mail as reflected by the official U.S. postmark if such
communication is sent through regular United States mail.

[F TO CONSULTANT: IF TO CITY:

City of Costa Mesa

77 Fair Drive

Costa Mesa, CA 92626
Tel: Tel: (714) 754-
Fax: Fax: (714) 754-

Attn: Attn:
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Provide courtesy copy to:
City of Costa Mesa

77 Fair Drive

Costa Mesa, CA 92626
Attn: Finance Department

6.5. Drug-free Workplace Policy. Consultant shall provide a drug-free workplace by complying with
all provisions set forth in City's Council Policy 100-5, attached hereto as Exhibit “F” and incorporated herein by
reference. Consultant’s failure to conform to the requirements set forth in Council Policy 100-5 shall constitute
a material breach of this Agreement and shall be cause for immediate termination of this Agreement by City.

6.6. Attorneys’ Fees. In the event that litigation is brought by any party in connection with this
Agreement, the prevailing party shall be entitled to recover from the opposing party all costs and expenses,
including reasonable attorneys’ fees, incurred by the prevailing party in the exercise of any of its rights or
remedies hereunder or the enforcement of any of the terms, conditions, or provisions hereof.

6.7. Governing Law. This Agreement shall be governed by and construed under the laws of the State
of California without giving effect to that body of laws pertaining to conflict of laws. In the event of any:legal
action to enforce or interpret this Agreement, the parties hereto agree that the sole and exclusive venue shall be
a court of competent jurisdiction located in Orange County, California.

6.8. Assignment. Consultant shall not voluntarily or by operation of law assign, transfer, sublet or
encumber all or any part of Consultant's interest in this Agreement without City's prior written consent. Any
attempted assignment, transfer, subletting or encumbrance shall be void and shall constitute a breach of this
Agreement and cause for termination of this Agreement. Regardless of City's consent, no subletting or
assignment shall release Consultant of Consultant's obligation to perform all other obligations to be performed
by Consultant hereunder for the term of this Agreement.

6.9. Indemnification and Hold Harmless. Consultant agrees to defend, indemnify, hold free and
harmless the City, its elected officials, officers, agents and employees, at Consultant's sole expense, from and
against any and all claims, actions, suits or other legal proceedings brought against the City, its elected officials,
officers, agents and employees arising out of the performance of the Consultant, its employees, and/or
authorized subcontractors, of the work undertaken pursuant to this Agreement. The defense obligation provided
for hereunder shall apply without any advance showing of negligence or wrongdoing by the Consultant, its
employees, and/or authorized subcontractors, but shall be required whenever any claim, action, complaint, or
suit asserts as its basis the negligence, errors, omissions or misconduct of the Consultant, its employees, and/or
authorized subcontractors, and/or whenever any claim, action, complaint or suit asserts liability against the City,
its elected officials, officers, agents and employees based upon the work performed by the Consultant, its
employees, and/or authorized subcontractors under this Agreement, whether or not the Consultant, its
employees, and/or authorized subcontractors are specifically named or otherwise asserted to be liable.
Notwithstanding the foregoing, the Consultant shall not be liable for the defense or indemnification of the City for
claims, actions, complaints or suits arising out of the sole active negligence or willful misconduct of the City. This
provision shall supersede and replace all other indemnity provisions contained either in the City’s specifications
or Consultant’s Proposal, which shall be of no force and effect.

6.10. Independent Contractor. Consultant is and shall be acting at all times as an independent
contractor and not as an employee of City. Consultant shall have no power to incur any debt, obligation, or
liability on behalf of City or otherwise act on behalf of City as an agent. Neither City nor any of its agents shall
have control over the conduct of Consultant or any of Consultant's employees, except as set forth in this
Agreement. Consultant shall not, at any time, or in any manner, represent that it or any of its or employees are
in any manner agents or employees of City. Consultant shall secure, at its sole expense, and be responsible for
any and all payment of Income Tax, Social Security, State Disability Insurance Compensation, Unemployment
Compensation, and other payroll deductions for Consultant and its officers, agents, and employees, and all
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business licenses, if any are required, in connection with the services to be performed hereunder. Consultant
shall indemnify and hold City harmless from any and all taxes, assessments, penalties, and interest asserted
against City by reason of the independent contractor relationship created by this Agreement. Consultant further
agrees to indemnify and hold City harmless from any failure of Consultant to comply with the applicable worker’s
compensation laws. City shall have the right to offset against the amount of any fees due to Consultant under
this Agreement any amount due to City from Consultant as a result of Consultant’s failure to promptly pay to City
any reimbursement or indemnification arising under this paragraph.

6.11. PERS Eligibility Indemnification. In the event that Consultant or any employee, agent, or
subcontractor of Consultant providing services under this Agreement claims or is determined by a court of
competent jurisdiction or the California Public Employees Retirement System (PERS) to be eligible for enrollment
in PERS as an employee of the City, Consultant shall indemnify, defend, and hold harmless City for the payment
of any employee and/or employer contributions for PERS benefits on behalf of Consultant or its employees,
agents, or subcontractors, as well as for the payment of any penalties and interest on such contributions, which
would otherwise be the responsibility of City.

Notwithstanding any other agency, state or federal policy, rule, regulation, law or ordinance to the
contrary, Consultant and any of its employees, agents, and subcontractors providing service under this
Agreement shall not qualify for or become entitled to, and hereby agree to waive any claims to, any
compensation, benefit, or any incident of employment by City, including but not limited to eligibility to enroll in
PERS as an employee of City and entitlement to any contribution to be paid by City for employer contribution
and/or employee contributions for PERS benefits.

6.12. Cooperation. In the event any claim or action is brought against City relating to Consultant’s
performance or services rendered under this Agreement, Consultant shall render any reasonable assistance and
cooperation which City might require.

6.13. Ownership of Documents. All findings, reports, documents, information and data including, but
not limited to, computer tapes or discs, files and tapes furnished or prepared by Consultant or any of its
subcontractors in the course of performance of this Agreement, shall be and remain the sole property of City.
Consultant agrees that any such documents or information shall not be made available to any individual or
organization without the prior consent of City. Any use of such documents for other projects not contemplated
by this Agreement, and any use of incomplete documents, shall be at the sole risk of City and without liability or
legal exposure to Consultant. City shall indemnify and hold harmless Consultant from all claims, damages,
losses, and expenses, including attorneys’ fees, arising out of or resulting from City’s use of such documents for
other projects not contemplated by this Agreement or use of incomplete documents furnished by Consultant.
Consultant shall deliver to City any findings, reports, documents, information, data, in any form, including but not
limited to, computer tapes, discs, files audio tapes or any other Project related items as requested by City or its
authorized representative, at no additional cost to the City.

6.14. Public Records Act Disclosure. Consultant has been advised and is aware that this Agreement
and all reports, documents, information and- data, including, but not limited to, computer tapes, discs or files
furnished or prepared by Consultant, or any of its subcontractors, pursuant to this Agreement and provided to
City may be subject to public disclosure as required by the California Public Records Act (California Government
Code Section 6250 et seq.). Exceptions to public disclosure may be those documents or information that qualify
as trade secrets, as that term is defined in the California Government Code Section 6254.7, and of which
Consultant informs City of such trade secret. The City will endeavor to maintain as confidential all information
obtained by it that is designated as a trade secret. The City shall not, in any way, be liable or responsible for the
disclosure of any trade secret including, without limitation, those records so marked if disclosure is deemed to
be required by law or by order of the Court.

6.15. Conflict of Interest. Consultant and its officers, employees, associates and subconsultants, if any,
will comply with all conflict of interest statutes of the State of California applicable to Consultant's services under
this agreement, including, but not limited to, the Political Reform Act (Government Code Sections 81000, et seq.)
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and Government Code Section 1090. During the term of this Agreement, Consultant and its officers, employees,
associates and sub-consultants shall not, without the prior-written approval of the City Representative, perform
work for another person or entity for whom Consultant is not currently performing work that would require
Consultant or one of its officers, employees, associates or sub-consultants to abstain from a decision under this
Agreement pursuant to a conflict of interest statute.

6.16. Responsibility for Errors. Consultant shall be responsible for its work and results under this
Agreement, Consultant, when requested, shall furnish clarification and/or explanation as may be required by
the City's representative, regarding any services rendered under this Agreement at no additional cost to City. In
the event that an error or omission attributable to Consultant occurs, then Consultant shall, at no cost to City,
provide all necessary design drawings, estimates and other Consultant professional services necessary to rectify
and correct the matter to the sole satisfaction of City and to participate in any meeting required with regard to
the correction.

6.17. Prohibited Employment. Consultant will not employ any regular employee of City while this
Agreement is in effect.

6.18. Order of Precedence. In the event of an inconsistency in this Agreement and any of the attached
Exhibits, the terms set forth in this Agreement shall prevail; If, and to the extent this Agreement incorporates by
reference any provision of any document, such provision shall be deemed a part of this Agreement.
Nevertheless, if there is any conflict among the terms and conditions of this Agreement and those of any such
provision or provisions so incorporated by reference, this Agreement shall govern over the document referenced.

6.19. Costs. Each party shall bear its own costs and fees incurred in the preparation and negotiation
of this Agreement and in the performance of its obligations hereunder except as expressly provided herein.

6.20. No Third Party Beneficiary Rights. This Agreement is entered into for the sole benefit of City and
Consultant and no other parties are intended to be direct or incidental beneficiaries of this Agreement and no
third party shall have any right in, under or to this Agreement.

6.21. Headings. Paragraphs and subparagraph headings contained in this Agreement are included
solely for convenience and are not intended to modify, explain or to be a full or accurate description of the content
thereof and shall not in any way affect the meaning or interpretation of this Agreement.

6.22. Construction. The parties have participated jointly in the negotiation and drafting of this

Agreement. Inthe event an ambiguity or question of intent or interpretation arises with respect to this Agreement,
this Agreement shall be construed as if drafted jointly by the parties and in accordance with its fair meaning.
There shall be no presumption or burden of proof favoring or disfavoring any party by virtue of the authorship of
any of the provisions of this Agreement.

6.23. Amendments. Only a writing executed by the parties hereto or their respective successors and
assigns may amend this Agreement.

6.24. Waiver. The delay or failure of either party at any time to require performance or compliance by
the other of any of its obligations or agreements shall in no way be deemed a waiver of those rights to require
such performance or compliance. No waiver of any provision of this Agreement shall be effective unless in
writing and signed by a duly authorized representative of the party against whom enforcement of a waiver is
sought. The waiver of any right or remedy in respect to any occurrence or event shall not be deemed a waiver
of any right or remedy in respect to any ether occurrence or event, nor shall any waiver constitute a continuing
waliver. .

6.25. Severability. If any provision of this Agreement is determined by a court of competent jurisdiction
to be unenforceable in any circumstance, such determination shall not affect the validity or enforceability of the
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remaining terms and provisions hereof or of the offending provision in any other circumstance. Notwithstanding
the foregoing, if the value of this Agreement, based upon the substantial benefit of the bargain for any party, is
materially impaired, which determination made by the presiding court or arbitrator of competent jurisdiction shall
be binding, then both parties agree to substitute such provision(s) through good faith negotiations.

6.26. Counterparts. This Agreement may be executed in one or more counterparts, each of which shall
be deemed an original. All counterparts shall be construed together and shall constitute one agreement.

6.27. Corporate Authority. The persons executing this Agreement on behalf of the parties hereto
warrant that they are duly authorized to execute this Agreement on behalf of said parties and that by doing so
the parties hereto are formally bound to the provisions of this Agreement.
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IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed by and through their
respective authorized officers, as of the date first above written.

CITY OF COSTA MESA,
A municipal corporation

Date:

[Mayor or City Manager]

CONSULTANT
Date:

Signature

Name and Title

Social Security or Taxpayer ID Number

ATTEST:

City Clerk and ex-officio Clerk
of the City of Costa Mesa

APPROVED AS TO FORM:
Date:

City Attorney
APPROVED AS TO INSURANCE:

Date:

Risk Management

- APPROVED AS TO CONTENT:
Date:

Project Manager
DEPARTMENTAL APPROVAL

Date:

Department Director

APPROVED AS TO PURCHASING:

Date:

Finance Director
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APPENDIX D
FORMS

Vendor Application Form
Ex Parte Communications Certification
Disclosure of Government Positions
Disqualification Questionnaire
Company Profile & References
Bidder/Applicant/Contractor Campaign Contribution
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VENDOR APPLICATION FORM
FOR
RFP No. 23-08 ENGINEERING DESIGN SERVICES FOR THE EXPANSION OF SHALIMAR PARK

TYPE OF APPLICANT: [ ] NEW [[] CURRENT VENDOR

Legal Contractual Name of Corporation:

Contact Person for Agreement:

Title: E-Mail Address:

Business Telephone: | Business Fax:

Corporate Mailing Address:

City, State and Zip Code:

Contact Person for Proposals:

Title: E-Mail Address:

Business Telephone: Business Fax:

Is your business: (check one)

[] NON PROFIT CORPORATION [ ] FOR PROFIT CORPORATION
Is your business: (c.heck one)

[] CORPORATION [ ] LIMITED LIABILITY PARTNERSHIP

[ ] INDIVIDUAL [] SOLE PROPRIETORSHIP

[ ] PARTNERSHIP ] UNINCORPORATED ASSOCIATION
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Names & Titles of Corporate Board Members
(Also list Names & Titles of persons with written authorization/resolution to sign contracts)

Names Title Phone

Federal Tax ldentification Number:

City of Costa Mesa Business License Number:;

(If none, you must obtain a Costa Mesa Business License upon award of contract.)

City of Costa Mesa Business License Expiration Date:
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EX PARTE COMMUNICATIONS CERTIFICATION
Please indicate by signing below one of the following two statements. Only sign one statement.

| certify that Proposer and Proposer’s representatives have not had any communication with a City
Councilmember concerning informal RFP No. 23-08D FOR ENGNEERING DESIGN SERVICES FOR
SHALIMAR PARK EXPANSION PROJECT at any time after September 5, 2023.

Date:

Signature

Print

OR

| certify that Proposer or Proposer’s representatives have communicated after September 5, 2023 with
a City Councilmember concerning RFP No. 23-08D FOR ENGNEERING DESIGN SERVICES FOR
SHALIMAR PARK EXPANSION PROJECT. A copy of all such communications is attached to this
form for public distribution.

Date:

Signature

Print
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DISQUALIFICATION QUESTIONNAIRE
The Contractor shall complete the following questionnaire:

Has the Contractor, any officer of the Contractor, or any employee of the Contractor who has proprietary
interest in the Contractor, ever been disqualified, removed, or otherwise prevented from bidding on, or
completing a federal, state, or local government project because of a violation of law or safety
regulation?

Yes No

If the answer is yes, explain the circumstances in the following space.
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DISCLOSURE OF GOVERNMENT POSITIONS
Each Proposer shall disclose below whether any owner or employee of Contractor currently hold

positions as elected or appointed officials, directors, officers, or employees of a governmental entity or
held such positions in the past twelve months. List below or state "None."
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COMPANY PROFILE & REFERENCES

Company Legal Name:

Company Legal Status (corporation, partnership, sole proprietor etc.):

Active licenses issued by the Califorhia State Contractor’s License Board:

Business Address:

Website Address: -

Telephone Number: Facsimile Number:

Email Address:

Length of time the firm has been in business:

Length of time at current location:

Is your firm a sole proprietorship doing business under a different name: Yes No

If yes, please indicate sole proprietor's name and the name you are doing
business under:

Federal Taxpayer ID Number:
Regular Business Hours:

Regular holidays and hours when business is closed:

Contact person in reference to this solicitation:

Telephone Number; Facsimile Number:

Email Address:

Contact person for accounts payable:

Telephone Number: Facsimile Number:

Email Address:

Name of Project Manager:

Telephone Number: Facsimile Number:

Email Address:
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COMPANY PROFILE & REFERENCES (Continued)

Submit the company names, addresses, telephone numbers, email, contact names, and brief contract
descriptions of at least three clients, preferably other municipalities for whom comparable projects have
been completed or submit letters from your references which include the requested information.

Company Name:
Contact Name:
Contract Amount;
Email:
Address:
Brief Contract Description:

Company Name:
Telephone Number:
Contact Name:
Contract Amount:
Email:
Address:
Brief Contract Description:

Company Name:
Telephone Number:
Contact Name:
Contract Amount:
Email:
Address:
Brief Contract Description:

Company Name:
Telephone Number:
Contact Name:
Contract Amount:
Email:
Address:
Brief Contract Description:

Company Name:
Telephone Number:
Contact Name:
Contract Amount:
Email:
Address:
Brief Contract Description:
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BIDDER/APPLICANT/CONTRACTOR CAMPAIGN CONTRIBUTION
DISCLOSURE FORM

Proposer/Consultant/Applicant is required to identify any campaign contribution or cumulative contributions greater
than $249 to any city council member in the twelve months prior to submitting an application, proposal, statement of
qualifications or bid requiring approval by the City Councll.

yiBusiness
Affiliation

Except as described above, l/we have not made any campaign contribution in the amount of $250 or more to any
Costa Mesa City Council Member in the twelve months preceding this Application/Proposal.

| declare under penalty of perjury under the laws of the State of California that the foregoing is true and correct.

Bidder/Applicant/Proposer

Date
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Addendum No. 1
REQUEST FOR PROPOSALS FOR PROFESSIONAL SERVICES FOR THE PLANNING AND DESIGN OF THE
EXPANSION OF THE SHALIMAR PARK, 782 SHALIMAR DRIVE, COSTA MESA, CA

CITY OF COSTA MESA

P.Q. BOX 12000 77 FAIR DRIVE CALIFORNIA 926281200

FROM THE DEPARTMENT OF PUBLIC WORKS/ ENGINEERING DIVISION

DATE: SEPTEMBER 26, 2023
TO: ALL PROSPECTIVE BIDDERS

SUBJECT: ADDENDUM NO. 1 - REQUEST FOR PROPOSALS FOR PROFESSIONAL SERVICES FOR THE
PLANNING AND DESIGN OF THE EXPANSION OF THE SHALIMAR PARK, 782 SHALIMAR DRIVE, COSTA
MESA, CA

Please forward this addendum to the appropriate individual as soon as possible. To assist our office in confirming
the delivery of this addendum, please sign acknowledging receipt herein and e-mail a copy of this sheet to
Irina.Gurovich@costamesaca.com. A COPY WILL NOT BE SENT BY MAIL.

Received by:

Company:

All bidders shall register with PlanetBids.com in order to retrieve addenda. It is the responsibility of each prospective
bidder to check the City's PlanetBids.com portal at; https://www.planetbids.com/portal/portal.cfm?CompanylD=45476 on a
DAILY basis through the close of bids for any applicable addenda or updates.

This addendum, effective on this date, addresses the following items:

NON-MANDATORY JOB WALK 11:00 A.M., SEPTEMBER 25, 2023 COMPLETED
NON -MANDATORY JOB WALK LOCATION 782 SHALIMAR DRIVE, COSTA MESA COMPLETED
DEADLINE TO SUBMIT QUESTIONS OCTOBER 4, 2023 NO CHANGE
PROPOSAL DUE DATE 2:00 P.M., OCTOBER 12, 2023 NO CHANGE

REQUIREMENTS FOR PROPOSALS:

The three (3) copies of the proposal and three (3) copies of the fee proposal shall be mailed to the City and one
(1) PDF file format of the proposal and one (1) PDF file format of the fee schedule shall be submitted online
through the PlanetBids website.

CLARIFICATIONS TO REQUEST FOR PROPOSALS:

1. The City used the services of Pat West, LLC and City Fabrick to conduct several community outreach
meetings for the Shalimar Park Expansion Project. The results of the outreach and preliminary renderings
of park options are included in Attachment 1 of this Addendum.

2. The preliminary park design options were discussed with the City's Parks and Recreation Commission at
their meeting of August 10, 2023. Please follow the link below to access the recording of the meeting:
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Addendum No. 1
REQUEST FOR PROPOSALS FOR PROFESSIONAL SERVICES FOR THE PLANNING AND DESIGN OF THE

EXPANSION OF THE SHALIMAR PARK, 782 SHALIMAR DRIVE, COSTA MESA, CA

https://costamesa.granicus.com/player/clip/4023?view _id=14&redirect=true&h=3d33e5997853f0252f04
b78227d2140¢e

3. The sign-in attendance sheet from the job-walk held on 09/25/2023 Included in this addendum as an
Attachment 2.

Please acknowledge receipt of Addendum 1 on your Proposal and by email per instruction in the first
page of this addendum.

Attachments:

1. Attachment 1 - Conceptual Rendering for Shalimar Park
2. Attachment 2 - Sign-in Sheet

| 8} erelr‘y;léb QL 170 ()7[‘(1 /ZL/

Irina Gurovich
Associate Engineer
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ATTACHMENT 2

THE EXPANSION OF SHALIMAR PARK,
782 SHALIMAR DRIVE, COSTA MESA

RFP 23-08D

WALK-THRU ATTENDANCE LIST

Monday, September 25, 2023 11:00 am at the project site
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THE EXPANSION OF SHALIMAR PARK,
782 SHALIMAR DRIVE, COSTA MESA

RFP. 23-08D

WALK-THRU ATTENDANCE LIST

Monday, September 25, 2023 11:00 am at the project site
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Addendum No. 2
REQUEST FOR PROPOSALS FOR PROFESSIONAL SERVICES FOR THE PLANNING AND DESIGN OF THE
EXPANSION OF THE SHALIMAR PARK, 782 SHALIMAR DRIVE, COSTA MESA, CA

CITY OF COSTA MESA

P.0. BOX 12000 77 FAIR DRIVE CALIFORNIA 92628:1200

FROM THE.DEPARTMENT OF PUBLIC WORKS/ ENGINEERING DIVISION

DATE: October 11, 2023
TO: ALL PROSPECTIVE BIDDERS
SUBJECT: ADDENDUM NO. 2 - REQUEST FOR PROPOSALS FOR PROFESSIONAL SERVICES FOR THE

PLANNING AND DESIGN OF THE EXPANSION OF THE SHALIMAR PARK, 782 SHALIMAR DRIVE, COSTA
MESA, CA

Please forward this addendum to the appropriate individual as soon as possible. To assist our office in confirming
the delivery of this addendum, please sign acknowledging receipt herein and e-mail a copy of this sheet to
Irina.Gurovich@costamesaca.com. A COPY WILL NOT BE SENT BY MAIL.

Received by:

Company:

All bidders shall register with PlanetBids.com in order to refrieve addenda. It is the responsibility of each prospective
bidder to check the City's PlanetBids.com portal at: https://www.planetbids.com/portal/bortal.cfm?CompanylD=45476 on a
DAILY basis through the close of bids for any applicable addenda or updates.

This addendum, effective on this date, addresses the following items:

NON-MANDATORY JOB WALK 11:00 A.M., SEPTEMBER 25, 2023 COMPLETED
NON -MANDATORY JOB WALK LbCATION 782 SHALIMAR DRIVE, COSTA MESA COMPLETED
DEADLINE TO SUBMIT QUESTIONS OCTOBER 4, 2023 COMPLETED
PROPOSAL DUE DATE CHANGED TO 2:00 P.M., OCTOBER 16, 2023

PROPOSAL DUE DATE:

The proposal due date, which was scheduled for Thursday, October 12, 2023, at 2:00 P.M.
has been postponed to Monday, October 16, 2023 at 2:00 P.M.

Addendum No. 3 will be issued by Thursday, October 12, 2023 that will provide answers to
the questions that were received through emails and at the job walk.

Please acknowledge receipt of Addendum No. 2 on your Proposal and by email per
instruction on the first page of this addendum.

ere"y;l o @L&z [)m"(‘/é/

Irina Gurovich
Associate Engineer
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Addendum No. 3
REQUEST FOR PROPOSALS FOR PROFESSIONAL SERVICES FOR THE PLANNING AND DESIGN OF THE

EXPANSION OF THE SHALIMAR PARK, 782 SHALIMAR DRIVE, COSTA MESA, CA

CITY OF COSTA MESA

P.0. BOX 12000 77 FAIR DRIVE CALIFORNIA 92628:1200

FROM THE DEPARTMENT OF PUBLIC WORKS/ ENGINEERING DIVISION

DATE: OCTOBER 12, 2023
TO: ALL PROSPECTIVE BIDDERS

SUBJECT: ADDENDUM NO. 3 - REQUEST FOR PROPOSALS FOR PROFESSIONAL SERVICES FOR THE
PLANNING AND DESIGN OF THE EXPANSION OF THE SHALIMAR PARK, 782 SHALIMAR DRIVE, COSTA
MESA, CA

Please forward this addendum to the appropriate individual as soon as possible. To assist our office in confirming
the delivery of this addendum, please sign acknowledging receipt herein and e-mail a copy of this sheet to
Irina.Gurovich@costamesaca.gov. A COPY WILL NOT BE SENT BY MAIL.

Received by:

Company:

All bidders shall register with PlanetBids.com in order to rétrieve addenda. It is the responsibility of each prospective
bidder to check the City’s PlanetBids.com portal at: hitps://www.planetbids.com/portal/portal.cfm?CompanylD=45476 on a
DAILY basis through the close of bids for any applicable addenda or updates.

This addendum, effective on this date, addresses the following items:

NON-MANDATORY JOB WALK 11:00 A.M., SEPTEMBER 25, 2023 COMPLETED
NON -MANDATORY JOB WALK LOCATION 782 SHALIMAR DRIVE, COSTA MESA - COMPLETED
DEADLINE TO SUBMIT QUESTIONS OCTOBER 4, 2023 COMPLETED
PROPOSAL DUE DATE CHANGED TO 2:00 P.M., OCTOBER 16, 2023

EMAIL CORRECTION: The email address to submit the addendum has been corrected and should be
Irina.Gurovich@costamesaca.gov

CLARIFICATIONS TO REQUEST FOR PROPOSALS:

The following questions were received at the pre-proposal meeting and through email with
subsequent answers and clarifications:

1. The RFP indicates the design team is to provide constructability review of their
construction documents. As it is difficult for a firm to provide an objective review of
their own work is this to be performed by a third-party firm?
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Addendum No. 3
REQUEST FOR PROPOSALS FOR PROFESSIONAL SERVICES FOR THE PLANNING AND DESIGN OF THE
EXPANSION OF THE SHALIMAR PARK, 782 SHALIMAR DRIVE, COSTA MESA, CA

A. Constructability review of the construction documents will be performed by the
members of the Consultant Selection Committee. The selected consultant will not
be a part of the Committee.

2. On pages 3-5 of the RFP there are “1. Proposal Format Guidelines;” however, on page
13 in Appendix A there is also “ll. CONTENT OF PROPOSAL.” Though some of the
requirements listed in the two places are similar, there are differences, and both state
that the order and content must be adhered to. Can you provide a single outline of
what items are required, in what order (if that matters to you), and which items are
included in the 20-page limit and which are not? '

A. The consultants shall follow the instruction provided on pages 3-5 of the RFP in
section “1. Proposal Format Guidelines”. Cover Letter, Financial Capacity, Fee
Schedule, Disclosure, any Professional Services Agreement exceptions. All the
forms on the Checklist of Forms to Accompany Proposal along with Covers,
Dividers, and Table of Contents are excluded from the 20-page limit.

3. May we assume, from reading the requirements on page 13, that the items asked for
on pages 3-5 but not on page 13—Cover Letter, Financial Capacity, Fee Schedule,
Disclosure, any Professional Services Agreement exceptions, and all the forms on the
Checklist of Forms to Accompany Proposal—along with Covers, Dividers, and Table of
Contents are excluded from the 20-page limit?

A. Cover Letter, Financial Capacity, Fee Schedule, Disclosure, any Professional
Services Agreement exceptions, and all the forms on the Checklist of Forms to
Accompany Proposal along with Covers, Dividers, and Table of Contents are
excluded from the 20-page limit.

4. Please clarify existing budget for the park design/construction.
A. The total budget for the park design and construction of the park is $2 Million.

5. Can the City share digital copies of park design concepts and materials, including any
improvement budget, prepared by City Fabrick in the conceptual phase?

A. The City provided the concept design prepared by City Fabrick with Addendum
No. 1. :

6. On page 14 of the RFP under VI. INSURANCE REQUIREMENTS it states “A
Certificate of Insurance is enclosed for your reference (Exhibit D).” However, no
Exhibit D is enclosed. If this is important, will you provide in an Addendum?

A. The Sample of the Certificate of the Insurance is enclosed for your reference.
7. Are the street improvements to be a part of the park scope of work? If so, is alternative

funding available for them (including design services)? Will alternate designs for
expanding the park be entertained? (different styles of chokers).
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Addendum No. 3
REQUEST FOR PROPOSALS FOR PROFESSIONAL SERVICES FOR THE PLANNING AND DESIGN OF THE

EXPANSION OF THE SHALIMAR PARK, 782 SHALIMAR DRIVE, COSTA MESA, CA

10.

11.

12.

13.

A. The street improvements will not be part of the scope of work. Alternative designs
for expanding the park will be entertained including different styles of chokers
pending they ensure that bicycle safety and mobility is not compromised and that
streets are still wide enough to accommodate emergency vehicles.

Will the 4 meetings with City staff be required to be in person or is online acceptable?
A. The meetings will be required to be in person.

Section IV requires 3 community outreach meetings while Section VIl only requires
two. Please clarify how many meetings will be required.

A. The Consultant will be required fo conduct presentations at three (3) community
outreach meetings, one (1) presentation to the Parks and Community Services
Commission, one (1) presentation to the Planning Commission, and one (1)
presentation to the City Council. These presentations may be outside of normal
business hours and/or on weekends.

How many views for the 3D renderings does the City anticipate for presentations to
Stakeholders and community?

A. The 3D renderings should be available for all 6 presentations itemized above in
question 9 (3 community outreach meetings, 1 Parks and Community Services
Commission, 1 Planning Commission and 1 City Council meeting).

Will the City require an arborist report for existing trees?

A. No. The selected consultant will work with the City arborist throughout the
design for the evaluation of the existing trees.

Will the consultant need to prepare bilingual (Spanish) outreach materials and bilingual
services for community outreach meetings?

A. Yes, the City will require the selected consultant to prepare the bilingual
(Spanish) outreach materials and provide the bilingual services for community
oufreach meetings. The City will provide bilingual services at the two (2)
Commission meetings and at the City Council meeting.

Are we to include the design of separate park elements within the cul-de-sac as portion
of the proposal?

A. Yes. The design of separate park elements within the cul-de-sac is the portion of
the proposal.
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REQUEST FOR PROPOSALS FOR PROFESSIONAL SERVICES FOR THE PLANNING AND DESIGN OF THE
EXPANSION OF THE SHALIMAR PARK, 782 SHALIMAR DRIVE, COSTA MESA, CA

14. Will the public street improvements require a separate submittal to Public Works?

A. The public street improvements will not require a separate submittal fo Public
Works.

15.The RFP Scope Survey section #5 requests contours 100’ beyond the limits of
grading, which would extend within private property. Would aerial or conventional
survey be expected to obtain existing topo beyond the City property? If yes, then per
RFP Survey section #1, will the consultant be required to request access directly from
landowners to perform an exterior topographic survey of private parcels adjacent to
the site to satisfy RFP Survey section #5 scope? Often the landowner is not on site.

A. Yes. The consultant will be required to request access directly from landowners.
16. Security cameras were mentioned during the site walk but are not included in the RFP
scope of work. How many cameras are to be included in the scope of work and does
the City use wireless communications?
A. While not required in the RFP scope of work, the City would like to consider an
‘additive extra’ proposal for security cameras. The number of cameras would be ‘as
necessary’ and the City does utilize wireless communications.

17. What is the required construction duration?

A. The construction duration will be determent during design of the project and will be
calculated based on the proposed scope of work.

18. Appendix B, fee schedule, 2nd paragraph appears to be truncated. What is being
requested?

A. The second paragraph of Appendix B, Fee Schedule shall be read as follow:
It is requested that the fee, including all meetings, reproduction, materials, and
associated project expenses, be itemized for the project with a total not-to-exceed
amount.

19.RFP Construction Support Services Section K #3 requests weekly in-person progress
meeting attendance, can these meetings be virtual?

A. The meetings are going to be in-person.

20. Please clarify if the environmental documents, mentioned in RFP section J.v.b., are to
be prepared by others, not consultant team.

A. The selected consultant will be required to prepare the environmental documents if
it is the part of the design and the scope of work.
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Addendum No. 3
REQUEST FOR PROPOSALS FOR PROFESSIONAL SERVICES FOR THE PLANNING AND DESIGN OF THE
EXPANSION OF THE SHALIMAR PARK, 782 SHALIMAR DRIVE, COSTA MESA, CA

The contents of this addendum shall have precedence over all related provisions within the
contract documents. It is the intent of the City of Costa Mesa to clarify the above-referenced
items to all bidders. Should it be necessary to request clarification on these matters, please
send your request via e-mail at Irina. Gurovich@costamesaca.qgov.

Please acknowledge receipt of this bid addendum by filling out and signing within the rectangle
on the first page of this bid addendum and e-mailing it to lrina. Gurovich@costamesaca.gov.

Votne, @acmm”fﬁ/

Irina Gurovich
Associate Engineer

Attachment: COI Sample
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WORKERS QOMPENBATION AND EMPLOYVERS (SABMTY INSURANCE ROUCY WEDAHINE

{Ed. 04-84)
WAIVER (iF DUR RIGHT TO RECOVER FROM OTHERS ENDORSEMENT—CALIFORNIA
We have the right to recover our payments from anyorie-fiable for an Injury covered by this policy,-We will not eliforce our right against the
person or organization named in the Schedule. {This agreement applies anly to the extent that you perform work undéra written contract

that requires you ko obtain this agreement from us.)

You must maintaln payioll records accurately segregating the remuneration of your employees while-engaged in the work described in the
Schedule,

The additional premium for this endorsement shall be % of the California Workers” compensatioh premiumi ctherwise due on such.
remunération.

schedule:
Parson or Organization Yob Description -
All persons or organizations that are party to'a fob performed for-any persen or.orga nization that you
contract thatrequires you to-obtain this. hiave dgread with in a written contract to provide this
agreement, provided you executed thecontract agreament.

before a foss

This eridussenvent changés the palicy towhich it jsattached and i5 eff;acf}va on 'thg-dhte. Tssued unjess otherwise stated.
(fhe information below is required only when this endersemert Is Issued subsequent to preparation of the policy.)

endorsement Effective 03-14-2023 roicy No. || GGG Endarsement No. 1
Insured Insurancé Company* RLl Insurance Conipany
Ine.



Bolioy Number | N

Neamed Insured: David Volz Design Landscape Architects, inc.

This endorsement modifies Insurance provided under'the following:.

RLIinsurance Company

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

" RLIPack® FOR PROFESSIONALS
BLANKET ADDITIONAL INSURED ENDORSEMENT

BUSINESSOWNERS COVERAGE FORM - SECTION i —LIABILITY

1.

C. WHO 1S AN INSURED s amended lo include as
an additiona nsured any person or organization that
you agreo In a contract or agreement requiring
insurance g include as an additional ingured on this
polioy, but only with respect to Ilabiltty for "hodiy
mjury", "property damage" or "persanal  and
advertising injury” caused in whale of in part by you
or thése acting on yourbehalf:

a. In'the performance of your ongoling operations;
b. In connection with prem'ises owned by or rented
to you; or

c. In connection. with “your work” .and included
within, the ‘*product-completed -operations
hazard”,

The Insurance provided fo. the additional insured by
this endorsement is imited as follows:

a. This. insurance does not apply on ahy basis to
any person or organization for which coverage

as an additional insured specifically is. added by

another endorsement fo this policy.

b. This lhsurance does. not apply to the rendering
of or fallure to render any T"professional
servicas",

¢, This endorsemen,t does notincrease any of the
fimits of insurance stated in D. Liabilily And

Medical Expenses Limits of Insurance,
The following is added 1o SEGTION Il H.2. Other

Insurance — COMMON POLICY CONDITIONS

(BUT APPLICABLE ONLY TO .SECTION N —
LIABILITY)

However, if .you specifically agree in a conlract or
agresment that the. insurance provided fo an

additional insured under this policy must apply on a
primary basis, or a primary and non-conf.nbutory
basis, this insurance is primary te other instrance that
is available to such additional insured which covers
such additional irsured as 4'named insured, and we
will-not share with that other insurarice, provided that:

a. The "bodily mjury or “property damage® for
which coverage is sought occurs after you have
entered into that:contract or dgreement; of

b. The "personal ard adverllsmg injary" for which
coverage Is -sought afises out of an offense
committed after you have eniered info- that
coritractor agreement.

. The following is added to SECTION Il K. 2.

Transfer of Rights of Recivery Against Others to
Us —~ COMMON POLICY CONDITIONS (BUT
APPLIGABLE TO ONLY TO 'SECTION I -
LIABILITY)

We waive any rights of récovery we may have against’
atly ‘person or organization bedavse of payménts we
make for “bcdlly injury", “property damage" or
"personal and advertising injury” arising out of "your
work" performed by you, or on your behalf, undera
confract or -agreement with that person or
organization. We waive these rights only where you
have agreed to do so as part. of & coniract or

agresment with such person or organization entered

iito by you before thé "bodily injury™ or "property
damage" occurs, or the "personal and advertising
injury" offeriae s committed.

ALL OTHER TERMS AND CONDITIONS OF THIS POLICY REMAIN UNCHANGED.

PPE 304 0212
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October 16, 2023

City of Costa Mesa

77 Fair Drive

Costa Mesa, CA 92626

Attn: Public Works

Submitted Electronically via PlanetBids

RE: Proposal for Engineering Design Services for Expansion of Shalimar Park

Dear Members of the Consultant Selection Evaluation Committee:

On behalf of the Community Works Design Group (CWDG) team we are pleased to present this
proposal for Professional Landscape Architectural Design Services for the Expansion of Shalimar
Park for the City of Costa Mesa. A member of our team (TKE) attended the Pre-Proposal Meeting
on September 25, 2023 and we have reviewed the RFP and three (3) Addenda, we believe we have
a strong understanding of the City’s proposal and expectations.

Our team prides iteself on creating equitable, accessible and meaningful public spaces and parks.
We have reviewed the Concept Plans developed through the community input and can help
the City bring the community’s vision to fruition. We are well versed in preparing plans for park
expansion projects, we will walk the City through important decisions to maximize the available
budget and community’s desires.

Allimprovements in the City’s RFP are things that we have done recently and often, and can design
efficiently, thoroughly and beautifully for the City of Costa Mesal

We look forward to discussing this project in more detail with the City! We confirm our included
fees are a total lump sum fee.

With gratitude,

COMMUNITY WORKS DESIGN GROUP, LLC

ScothRige ASLA, LEED AP, CASp

President

Landscape Architect CA #5111 / NY #2645
Certified Access Specialist CASp-709
scott@cwdg.fun

LANDSCAPE ARCHITECTURE & PLANNING | [RRIGATION DESIGN & AUDITING | ACCESSIBILITY CONSULTING

7111 INDIANA AVENUE, SUITE 300 RIVERSIDE, CA 92504 (951} 369-0700 WWW.CWDG.FUN
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The Community Works Design Team has designed over 300 parks in the last 5 years. Our team prides ourselves
on designing parks and public spaces that reflect the community’s needs and values while creating a usable and
accessible space for residents to use.

We understand the Shalimar Park serves an important role of providing recreation and open-space to the
surrounding community. We understand the City hopes to explore new opportunites to expand the park. The
park can be expanded by narrowing Shalimar Street to approximately 24-feet to accommodate for two-way traffic
and incorporating the additional space in the park.

Our team understands the City’s goals for the project are as follows and the City would like the design phase
completed within six (6) months: ’

1. Evaluate the park in order to determine exciting and innovative play elements for the expansion.
Our team has had great success in retrofitting and expanding play areas to add new fun equipment which
focuses on expanded accessibility. We have long-time relationships with all of the main playground
equipment vendors and have even gotten them to participate in friendly competitions for community
voting of the best design.

2. Conduct public workshops, progress meetings with stakeholders, and presentations to the Parks and Community
Services Commission and City Council.
CWDG prides itself on inclusive outreach and input opportunities, we offer multi-lingual campaigns
and multi-platform opportunities for the community to share their ideas and concerns. We seek for
each project to fulfill the community’s growing wants and needs, as well as an opportunity to bolster
community identity and source of pride. Our team is currently working with the City of Laguna Beach on
their Playground Master Plan doing just that,

3. Develop the project in partnership local residents, and various City departments.
Two of our team’s Directors have held Senior Management positions with public sector agencies. Dan
Burkhart served as the City of Yorba Linda’s Senior Landscape Inspector and ISA Arborist and Analicia
Escobar-Gomez served as Riverside County Regional Park and Open-Space’s Senior Park Planner.
Additionally, Scott Rice currently serves as the City of Highland’s Landscape Architect. We understand the
importance of involving key stakeholders as well as maintenance staff into all facets of project planning.

4. Develop all schematic designs for the expansion, including:
* New play elements
e Features such as picnic shelter, seating areas
* Enhanced landscaping protecting as many mature trees as possible
e A state-of-the-art lighting system
¢ Fencing improvements

PROPOSAL FOR ENGINEERING DESIGN SERVICES FOR EXPANSION OF SHALIMAR PARK
PROJECT NO. 23-08D - CITY OF COSTA MESA
OCTOBER 16, 2023




Design Expertise: CWDG has successfully completed 300 Parks and Recreation projects in the past five (5)
years. Our team stays up to date on water wise landscaping and irrigation. In addition, our project team recently
completed the City of Perris’ Enchanted Hills Parks SITES Certification process. Throughout this process our team
developed a protocol of low impact development best prac‘ﬂces and design standards we strive to integrate into
all of our projects.

Site Specific Master Planning & Concept Development:

Our team excels at developing master plans and multi-phased developments. In addition to V|brant master plan
documents our team also develops photo realistic 3-D renderings as part of our design process to ensure a fully
cohesive and integrated site. This process always us to make proactive design decisions for vertical plane elements.
We find the 3-D visuals also help garner excitement around important projects and are an integral tool for funding
support. As a standard practice, we provide scaled 3-D modeling to help the community understand how the
proposed park improvements will actually appear, to help identify any conflicts well ahead of construction.

Above: Left: Dolores Huerta Park playground and thematic wind screen for Futsal Multi-Use Courts in Fresno, CA.
Right: Northside Heritage Meadows urban farming & education center with Memorial community gardens in Riverside, CA.

Community Outreach:

CWDG recognizes the need for all voices in a community to be heard and incorporated into thoughtful designs.
We understand the City of Costa Mesa would like to host bilingual meetings. Our team aims to ensure all members
of the community have the opportunity to participate in community outreach and planning processes.

Our team is currently working on final touches for the design of Dolores Huerta Park for the City of Fresno. As
part of the preliminary design process, CWDG worked with the City to create a community outreach campaign in
4 different languages (Spanish, Punjabi, Hmong and English), to best serve their community. We feel Costa Mesa
would be a great community to implement this type of inclusive and equitable approach to design.

We employ what we call the “FUNnel” approach to take the multitude of “wants” and narrow them down to
a final concept that reflects the best interests of the City and its constituents- and we do so in a FUN way! We
typically start by gathering general information by means of online and mail-out surveys ahead of the public
design meetings, with ongoing input from the City, so that we can begin to prepare informed design decisions to
facilitate a conceptual design that reflects the community’s interest and not OUR interests.

S
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Meetings and Presentations:

Our team has experience presenting to a variety of City Staff, Boards and Commissions. Scott Rice and Analicia
Escobar-Gomez both have experience presenting to special commissions, City Councils and other committees.
We also find commissions and committees are a great place for garnering project feedback and support. Itis often
a good place to start soliciting feedback by going where people are already meeting.

Utility Search and Coordination:
Our team has extensive experience with utility coordination. In addition, our subconultants, Design West
Engineering and TKE will assist these coordination efforts.

Contract Documents:

Our team focuses on constructibility by creating Construction Drawings will include site plans and details for all
aspects of demolition, construction, civil, grading, planting, irrigation and specialty plans. Qur construction details
are crafted from a constructibility standpoint, supplemented with item-specific notes that reduce contractor
“artistic license” and reduce likelihood of RFl’s. Plans will identify recommended suppliers and products, with
emphasis given to local sources, sustainable concepts, recycled/ recyclable materials, and durability of products.
Fach member of the CWDG team integrates their strengths, expertise and experience to ensure the best designs
and most complete, constructible, contract documents are completed on time and within budget for each project
we take on.

Cost Estimating:

We regularly prepare detailed construction plans, details, specifications and estimates for park projects, and
strive to make our construction drawing packages the most biddable and buildable across the industry. Since we
perform Landscape Plan Check for various agencies, our finger remains on the pulse of the industry, and are able
to glean tips and tricks to making plans more readable, maintaining a good balance of notes and clarifications
without overwhelming the drawings with redundant information. We are regularly receiving bids for various
public work projects. Upon receiving the bid we also request from the two apparent low bidders their unit prices.
We incorporate these updated unit prices into our own in-house cost estimates. This allows our firm to provide
up-to date cost estimates for our clients.

Permits:
Our team has first hand plan check experience which comes in handy when it comes time to assist the City in
obtaining approvals and/or permits from applicable agencies as needed.

Quality Control:

Our team prides itself on Quality Control/ Quality Assurance for every project we complete. As part of our project
initiation we utilize Basecamp as a means to document decision making, capture City standards and review design
checklists throughout the life of a project. Our team offers a hands-on approach and utilizes various expertise and
experience to inspect and review throughout the design and construction process.
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The Community Works Design Group team is confident that we can provide the City of Costa Mesa with the high
level of detail and attention in Professional Design Services that we have provided to our numerous municipal
clients throughout our 38 years of experience in park and public landscape planning and landscape architecture.

Our Principal and two of our dedicated Directors/Senior Project Managers hold current Landscape Architect
licensure in the State of California:

Scott Rice LLA #5111} Licensed continuously since October 2005 (17+ years)
Dan Burkhart LLA #6092| Licensed continuously since August 2015 (7+ years)
Allison Rush LLA #6378 Licensed continuously since August 2018 (4 years)

Additionally, our team holds a variety of Certifications that boost our abilities in the Landscape Architectural
realm, including the following:

e Certified Access Specialist (CASp) » SITES Accredited Professional (SITES AP)
o Certified Landscape Irrigation Auditor (CLIA) e [EED Accredited Professional (LEED AP)
e Certified Irrigation Designer (CID) » [SA Certified Arborist (ISA)

s Certified Playground Safety Inspector (CPS/)

CWDG CURRENT TEAM YEARS OF COMBINED EXPERIENCE

35
Licensed Landscape Architects (4)

30
ﬁ Public Sector/Embedded Service Roles (:
z 25
E;ﬂ Plan Check (2)
nd
L 20
% Certified Irrigation Designer (1)
L \.
O ISA Arborist (1)
w10
ﬁ Certified Access Specialist (2)
> 5

0

{ .
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SENIOR LEVEL STAFF:

OCTOBER 16, 2023

PROPOSAL FOR ENGINEERING DESIGN SERVICES FOR EXPANSION OF SHALIMAR PARK
PROJECT NO. 23-08D - CITY OF COSTA MESA

Scott Rice ASLA, LEED AP, CASp

President- Principal Landscape Architect

Scott applies his 20+ years of landscape architecture knowledge to oversee all work
completed by the CWDG as our firm’s President and Principal Landscape Architect. In
addition, Scott is one of the only three licensed landscape architects in the State of
California to also be a Certified Access Specialist.

Dan Burkhart ASLA, ISA, sUAS

Senior Landscape Architect- Director Of Implementation + Value

Dan is our firm’s subject matter expert on all things revolving around constructability.
From cost estimating to inspections, Dan does it all. He is also a Certified Arborist and
FAA Drone Pilot. As a former Senjor Landscape Inspector, Dan is our go-to buildability
guestions.

Allison Rush ASLA, CASp

Senior Landscape Architect- Director Of Design + Creativity

Allison is our team’s point person for creating beautiful project plans and a cohesive
vision for our firm and clients. She excels at understanding how best to configure
and optimize outdoor spaces for the health and enjoyment of users of all ages and
abilities, recently joining Scott as a Certified Access Specialist. Allison also has a strong
grasp of designing with various digital media techniques, including CAD, 3-D modeling
and photo simulation.

Analicia Escobar-Gomez MPA

Senior Project Manager- Director Of Community Engagement

Analicia has experience as a designer, contractor, and public sector planner lending
our firm a unique perspective when problem solving for our municipal clients. Sheis
passionate about equity and inclusion and loves working on community based design
work.
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The Community Works Design Group (CWDG) team will be led by Scott Rice, Principal Landscape Architect. Scott
will be our primary contact person for City of Costa Mesa. Scott has developed a long-lasting reputation for
providing responsive and efficient “extension of City staff” services to our municipal clients. Scott will be directly
assisted by Analicia Escobar-Gomez, Senior Project Manager and Director of Community Engagement, and Dan
Burkhart, Director of Implementation + Value. We confirm the City of Costa Mesa will be notified of and approve

any changes of project personnel.

SCOTT RICE
ASLA, LEED AP, CASp
President

& »

ALLISON RUSH
ASLA, CASp
Director of Design +
Creativity

DAN BURKHART

ASLA, ISA, sUAS

Director of Implementation
+ Value

SUPPORT STAPF
Luke Morris, Landscape Designer
Brian Espinoza, Landscape Designer
Joshua Mainez, Design Assistant

Cindy Ingram, Office Manager
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While the Community Works Design Group team will perform the majority of potential project scope for the City

of Costa Mesa, our team also includes the following subconsultants to lend their expertise:

TKE will provide all Surveying, and Civil Engineering services for the
Eva Dell Park Renovation project. We (CWDG) have teamed with
TKE on many successful projects across Southern California, They
continue to proudly serve Southern California as a comprehensive
multi-disciplined firm offering municipal/ city consulting, general
civil engineering, land surveying, hydrological studies and drainage
design solutions, storm water management treatment, retention,
infiltration, design, permitting and reporting assistance, water
quality management standards development, and implementation
assistance, and public works inspections.

TKE will be represented by Terry Renner, P.E., Q.S.D., Senior Vice
President.

Design West Engineering (DWE) will provide all Electrical Engineering
and Dry Utility design/ coordination services for this project. We
(CWDG) have teamed with DWE on many successful park projects
across Southern California. ‘

DWE will be represented by Roy Morales, Electrical Engineering
Department Head. With over 25 years of experience, Roy contributes
a high level of expertise in electrical applications, including parks and
community facilities.

GEOTEK

OCTOBER 16, 2023

GeoTek will provide all geotechnical investigation for the project, We
(CWDG) have teamed with GeoTek on many successful park projects
across Southern California.

GeoTek will be represented by Kyle McHargue. Kyle has performed
many geotechnical investigations throughout Orange County
and neighboring cities, and is very familiar with the local permit
requirements.
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The CWDG Team is primed and ready to serve a client like the City of Costa Mesa on this project. We have had tremendous
success of performing multi-site improvement plans and renovations for cities such as the City of Perris, County of Riverside,
City of Cypress, and currently, the City of Ontario. From skate parks to dog parks, our firm has designed it all. Our team
includes two of the only three Certified Access Specialists (CASp) who are also licensed Landscape Architects in the State
of California, accessibility is our top priority for each project and client. We also aim to design each project with a unigue
identity and meaningful sense of place for each of the communities they serve.

Inthe fast 5 years, CWDG has designed and/or overseen the construction
of over 25 Park Renovation Projects and 10 New Parks Featuring:

Multi-Use
Courts

Trails

APWA SoCal
B.E.S.T. Awards

*Amaerican Public Works Association
Southern California Chapter

| Community

| Idterp?etﬁie '
Signoge.

*California Park & Recreation Society
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2021

American Public Works Association
Southern Culifornia Chapter
B.E5.T Winner

&

The CWDG team served as the prime consultant for several park projects for the !
City of Rialto. Frisbie Park Expansion, was led by Scott Rice, who was directly
assisted by Allison Rush and Kay Kite. The Frisbie Park expansion was designed
with direct input from City Maintenance staff, including materials selection and
amenity arrangement to allow proper clearances for service equipment, CWDG
conducted a complete analysis and renovation of all accessibility (ADA) aspects
of existing park, led by CWDG’s in-house Certified Access Specialist (CASp). Our
team seamlessly integrated new ballfields and amenities into the existing park

while, protecting several existing heritage trees.
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CWDG served as the City of Rialto’s Prime Consultant for the Bud Bender Park
Renovation. The team was led by Scott Rice, who was directly assisted by
Allison Rush and Kay Kite. CWDG worked diligently to provide modern park
amenities while preserving large mature shade trees, a group picnic shelter,
and an Adobe building. [n addition to preserving large mature oak trees
throughout the site, the team was also able to correct the existing ballfield
orientation by shifting the outfield. The site serves the City’s Pony League

and was the first designated Dodger’s Dreamfield in San Bernardino County.
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CWDG served as prime consultant for the design of Lexington Park which
included soccer fields, o shaded plaza, pickleball courts and more. Qur team
was led by Scott Rice, who was directly assisted by Allison Rush, Kay Kite and
Dan Burkhart. The CWDG team also assisted the City of Cypress with their Oak
Knoll Park renovation project which included a new restroom and concession
stand building, as well as addressing path of travel accessibility to the new

amenities,
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OAK KNOLL PARK RESTROOM/ CONCESSION BUILDING

CYPRESS. CALIFORNIA o n A s S Ee RS,

UL
2y
P38 KAL)

e sy
PROPOSAL FOR ENGINEERING DESIGN SERVICES FOR EXPANSION OF SHALIMAR PARK

PROJECT NO. 23-08D - CITY OF COSTA MESA
OCTOBER 16, 2023




SRR, IAAIN
2022
American Public Works Association

Southern California Chapter
B.EST. Winner

2022

CA Parks & Recreation
Society

Excellence in Design
Park Planning Winner

CWDG served as prime consultant for the design and construction of Enchanted Hills
Park for the City of Perris. As prime consultant, our team oversaw, Geotechnical, Civil
Engineering, MEP Engineering, Skate Park Consultants, and more. Qur team was led by
Scott Rice, who was directed assisted by Allison Rush, Kay Kite, Dan Burkhart and Luke
Morris. CWDG assisted the City with their Community Engagement efforts and grant
application, leading to a Proposition 68 award of $8.5 milfion.

The City of Perris opted to complete Enchanted Hills Park as o SITES Candidate with
GBCI, which will make it the first Project awarded a SITES Certification in the Inland
Empire. The overall site stands at 22 acres but was designed with the existing
topography and environmental conversation in mind, resulting in less than 10 acres
of site development. In addition, to offering the community g plethora of amenities in
the formally blighted lot, we are proud of the numerous awards the park has already
received.
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OUR APPROACH: .

Our approach to design and quality control is unique to the industry. Every design project is assigned one Licensed
Landscape Architect as Project Principal, one Licensed Landscape Architect as Project Manager, and one Assistant
Project Manager. CWDG realizes that our success is based on our ability to deliver projects on time and within
budget. This team approach will guarantee that the project comes in on budget and stays on budget with minimal
change orders,

STAFF AVAHLABILITY:
All staff members listed in this proposal are available to begin work immediately upon City request. We guarantee
that we will adjust our master schedule to dedicate sufficient resources to this project,

ORGANIZATION AND SCHEDULING:

We will provide the City with a critical path schedule, prepared in Microsoft Project, and will adhere to the
schedule we present. Our office holds weekly Staff Meetings where we review ALL of our current projects, and
the Principals have total accountability with the Project Managers to adhere to all set deadlines. We will keep key
staff consistent, so that everyone remains on the same page. o

TASK 1 - CONCEPTUAL DESIGN PHASE

Review Data and Utility Gathering

Our team will work diligently with the City to identify a comprehensive understanding of the existing conditions of
the site and the expectations of the project. We have found the best way to keep projects on time and on budget,
is to involve staff and especially maintenance staff in on project planning early on to identify potential project .
pitfalls or areas where overall project scope improvements can be made. We will integrate these efforts into the
kick-off and five additional (5) progress meetings with City Staff including a field/site visit, concept design meeting,
and schematic design meeting during this phase.

Within 1 week of receiving a Notice to Proceed, our team with submit an updated project schedule which will
include two (2) City Plan Reviews and a Final review with an allowance of three weeks. The project team members
will visit the project site(s) and conduct a thorough review of the existing site conditions to confirm the information
shown on the record drawing is located as indicated.

Our team will coordinate with the City to obtain any record drawings for the project area, including, but not limited
to: Street Improvements, Signing and Striping, Street Lights, Storm Drainage, Water, Sewer, and other Utilities. Our
team will utilize this data in the design of the project, and will incorporate it into the project drawings for records
purposes. TKE will conduct a Design Survey of the existing park and expansion area.. We will develop a Schematic
Plan to identify any potential siting constraints to work out with the City prior to beginning Construction Plans.

Once the Schematic Plan is approved by the City, our team will proceed with developing Construction Documents
and Plans for the Project. This will include cost estimates for each phase of construction design. Our team will
create construction plans at the following levels of completion 70%, 90%, and 100%, including specifications and
cost estimates. The City will have additional opportunity to provide comments at the 70%, 90%, and 100% Final

design stages.
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TASK 2 - CONSTRUCTION DESIGN PHASE

DEMOLITION PLANS: We will prepare demolition plans to clearly indicate action for all items to be demolished
as well as focusing on items intended to be protected in place. For park renovation projects, the intricacy and
clarity of which items need to be protected in place is an essential portion of the construction documents, and can

eliminate the ambiguity that often triggers contractor change orders during construction,

CONSTRUCTION & ARCHITECTURAL DRAWINGS: Construction and Architectural Drawings will include site plans
and details with sufficient detail to accommodate construction and renovations. Plans will identify recommended
suppliers and products, with emphasis given to local sources, sustainable concepts, recycled/ recyclable materials,
and durability of products. Structural calculations and Shelter engineering are not included and will be provided

IRRIGATION PLANS: We will prepare complete irrigation plans to comply with local water requirements and specific
City requirements indicated in the RFP for impacted planter areas within the scope. All elements of the system
will be designed to carry optimal amounts of water to irrigate the affected sites. Full detailing of all equipment
will be included. Vandal resistance, durability, serviceability, reliability, water conservation, efficiency and, most
importantly, consistency with City standards will be our primary concerns.

PLANTING PLANS: Complete Planting Plans with all necessary details will be provided for all areas impacted by the
scope of improvements. Durable, easily maintainable species will be of primary importance in the plant selection
process.

SPECIFICATIONS: Specifications detailing materials and workmanship for all of the above items will be provided as
required, including Greenbook cross references and City of Costa Mesa Standard Drawings.

COST ESTIMATES: Final estimates of probable construction and maintenance costs will be prepared with CWDG
providing regular value engineering recommendations.

DOCUMENT PROCESSING: We will submit the documents for City and various Utility approvals. We will review
documents and make all necessary corrections.

MEETINGS: We will attend all meetings with City staff and project stakeholders and lead all presentations as
required during this phase of the project.

CIVIL ENGINEERING PLANS: QOur subconsultant civil engineer, TKE, will prepare grading plans for surrounding
walkways and provide survey of the area. The contract documents will include drawings for park improvements,
offsite street improvements, and estimates. For the drawings, we will prepare construction notes sheets, precise
grading construction sheets, drainage sheets, striping sheets, and detail sheets.

WATER QUALITY MANAGEMENT PLAN: TKE will develop a Water Quality Management Plan (WQMP) for the
proposed sites. Site size and proposed improvement layouts will determine the type of treatment facility to be
used for the WQMP. TKE will perform hydrologic analysis of the site both in existing and proposed conditions
to assess the reguired treatment facility size. We will prepare a WQMP report in accordance with the current
versions of the City and County storm water regulations for review and approval.
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TASK 3 - BID AND CONSTRUCTION SUPPORT

When the project goes out for competitive bidding, we will assist the City in the bid process, distributing bid
packages, noting direction given to contractors, respond to Requests for Information and other questions asked.
We will provide follow-up clarifications or addendum items for all efectronic bids.

What sets CWDG during the Construction Support/Administration phase is our first hand experience as a licensed
contractor, allowing us to closely monitor and track scheduling, budgets, and upcoming inspections. We work
hard to drive the construction schedule and keep contractors accountable. We will attend the pre-construction
meeting and provide written minutes and follow up information. When requested, we will assist the City with
construction administration assistance for specialty areas where specific technical expertise is required in
determining conformance to design concepts and approved plans and specifications. We will participate in weekly
construction meetings, in support of the City. Based on our cbservations at the site and on the contractor’s
application for payment, we will assist in determining the amount owed to the contractor.

We will review job drawings, as- builts, RFI's, samples and other submissions of the contractor for conformance
with the design of the project and for compliance with the information given in the conformance contract
documents, for the project. Our in-house FAA Certified UAS (Drone) pilot will provide monthly progress drone
photography for use in updating stakeholders and constituents of construction progress. We will review change
orders and submittals for approval and issuance by the City. We will respond to requests for information from
the contractor, issue field bulletins and requests for quotations. We will maintain updated RFl, Change Order and
Submittal logs, which will be shared online via Basecamp app.

TENTATIVE PROJECT SCHEDULE

November 2023- Notice to Proceed

November- December 2023- Site Survey and Utility Coordination
December-January 2023- Schematic Design for City approval
January-May 2023- 70%- 100% Construction Documents for City Approval
May 2023- Project Bid Advertisement

June 2024- Construction awarded and start.
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SCOTT RICE ASLA, LEED AP, CASp

PRINCIPAL LANDSCAPE ARCHITECT

Education:

Bachelor of Science in
Landscape Architecture,
Culifornia State Polytechnic
University, Pomona (2002)

Licensed Landscape
Architect:
California #5111
(2005-current)

New York #2645
(2016-current)

Certified Access Specialist:
California CASp-709
(2016-current)

Years of Experience: 25
Years with Firm: 20+

Affiliations:

American Society of
Landscape Architects (ASLA) -
Full Member

U.S. Green Building Council
LEED Accredited Professional

Certified Access Specialist
Institute ~ Full Member

Building Industry Association
- Riverside County Chapter
Member, Board of Directors
Leaders of Tomorrow (LOT)
Committee — 2017 Chairman

Notable Project Fxperience;
On-Call CASp Services
City of Los Angeles

Enchanted Hills Park
City of Perris- 510 Million

Horseshoe Lake Park -
JARPD - 53 Million

PROJECT NO. 23-08D - CITY OF COSTA MESA
OCTOBER 16, 2023

Mr. Scott Rice is President and Managing Principal of Community Works
Design Group (CWDG). He has managed over $150 million of park
projects during his tenure at CWDG. Scott oversees the development
of construction documents, plan checking, cost estimating, conceptual
rendering, and construction observation and management.

Scott graduated with honors from Cal Poly Pomona, earning a Bachelor
of Science Degree in Landscape Architecture. He is a full member of
the American Society of Landscape Architects (ASLA). Additionally,
Scott is a LEED Accredited Professional (LEED AP), as designated by the
United States Green Building Council (USGBC), and a Certified Access
Specialist (CASp) as issued by the State of California, Division of the State
Architect. Scott is one of only three Landscape Architects in California
that currently hold CASp Certification.

Scott also serves as the City Landscape Architect for the City of Highland,
California, and has acted in that capacity since 2005. Scott also has
served as a Contract Park Planner for Jurupa Community Services
District (JCSD) since 2003 and Consultant Park Planner/ Plan Checker
for Jurupa Area Recreation and Park District (JARPD) since 2015.

Mr. Rice draws on previous work experience in graphic design and golf
course maintenance to integrate high aesthetic quality in balance with
functional, cost-effective design. His focus is in Public Works projects
for various municipalities throughout the State, including Park Planning
of various scales, including Community, Neighborhood, Sports, and
Pocket Parks, as well as median and parkway landscape, and LMD/
CFD planning. Specialized areas of involvement include Skate Parks,
Dog Parks, and Accessible Play. In addition to Park Planning, Scott is
seasoned in the landscape architectural development of Multi-family
Housing, Planned Residential Communities, Highway Aesthetic Design,
Custom Residential Planning, and various private/commercial ventures.

In addition to Scott’s 20+ year tenure with CWDG, Scott took a year-long
hiatus in 2010 to co-manage the design division of an internationally-
recognized design/build firm, specializing in skate parks and action
sports facilities throughout the world, When not in the office, Scott
enjoys the fruits of his labor — parks and trails — with his wife and five

children.




ANALICIA ESCOBAR-GOMEZ, mPA
SENIOR PROJECT MANAGER - DIRECTOR OF COMMUNITY ENGAGEMENT

Education:

Baochelor of Science in
Landscape Architecture,
California State Polytechnic
University, Pomona (2007)

Masters of Public
Administration, California
State University, San
Bernardino (2012}

Doctorate of Public
Administration, California
Baptist University (Pending
Dissertation)

Years of Experience: 15
Years with Firm:1

Affiliations:
California Park & Recreation
Society - Full Member

National Recreation and Park
Association - Full Member

Notable Profect Experience:
Dolores Huerta Park -
City of Fresno- $8.5 Million

Marina Beach Park -
City of Needles - 52 Million

Duke Watkins Park -
City of Needles - 53 Milfion

Ms. Analicia Escobar-Gomez is Community Works Design Group’s
(CWDG) Director of Community Engagement and Senior Project Manager
recently joining our firm from the public sector where she held a variety
of positions for Riverside County including Senior Park Planner for the
Riverside County Regional Park & Open-Space District. Analicia serves
CWDG as a Senior Project Manager for projects ensuring the intent and
vision of each project is brought to life through careful and thoughtful
design. In addition, Analicia offers our clients effective Community
Engagement campaigns with the unique perspective of having been a
public sector employee for over 11 years. Analicia designs to develop
and enhance a sense of place for each city and agency we work with,
utilizing her background in branding and identity building.

Analicia graduated from Cal Poly Pomona, earning a Bachelor of Science
degree in Landscape Architecture in 2007 and began her career as a
project manager at Hogle-lreland, Inc. (Now MIG) working on design
guidelines, specific plans, General plan updates and developing City
branding as well as creating due diligence reports for land development
and working on LEED certifications for projects. Working closely with
several cities and municipalities inspired Analicia to complete her
Masters in Public Administration and begin a career with the County of
Riverside where she fulfilled multiple roles for various departments and
ultimately spending over 4 years as Riverside County Regional Park and
Open-Space District’s Senior Park Planner, completing and progressing
over $15 million in Capital Improvement and trail projects and assisting in
grant and legislative applications leading to millions of dollars in awards
and working towards her Doctorate in Public Administration during her
tenure.

Recoghizing the growing need for talented park planners in Southern
California, Analicia joined our team in the hopes of lending her
experience and expertise to cities and municipalities throughout
California to complete their projects for their communities. Analicia also
has managed a design/build residential landscape company for over
the last 15 years allowing her to keep an eye on costs, trends and plant
availability. Her wide range of education and experience provides her
a unique and artistic perspective, paired with a passion for equity and
inclusion and a fundamental understanding of the role of the public
sector, she lends a level of care, concern, empathy and humanity to each
of her projects.
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DANIEL BURKHART AsLA, isA
SENIOR LANDSCAPE ARCHITECT - DIRECTOR OF IMPLEMENTATION + VALUE

Education:

Bachelor of Science in
Landscape Architecture,
California State Polytechnic
University, Pomona (2001)

Licenses/ Certificates:
Licensed Landscape
Architect:

California #6092
(2015-current)

ISA Certified Arborist
WE-11637A
(2016-current)

C-27 Contractor License
#840206
(2004 - currently inactive)

FAA UAS Remote Pilot
(2017-current)

Colifornia Dept. of Pesticide
Regulation - OAL

122282 BF

(2010-current)

Years of Experience: 25
Years with Firm: 3

Affiliations:
American Society of

Landscape Architects (ASLA) -

Full Member

international Society of
Arboriculture (ISA) - Full
Member

Notable Profect Experience:

Enchanted Hills Park
City of Perris- 510 Million

Mr. Dan Burkhart is a Senior Landscape Architect at Community Works
Design Group (CWDG) joining the firm in early 2020. Dan is charged
with maintaining CWDG construction development and documentation
process as well as mentoring and guidance of junior staff. Dan
handles plan checking, in house reviews, and CD support in addition
to specification, estimating, and construction oversite. Dan is often
referred to as Coach in the office and works diligently to elevate and
improve CWDG’s production and efficiency.

Dan graduated from Cal Poly Pomona, earning a Bachelor of Science
degree in Landscape Architecture. He started his journey in the field
with the City of Anaheim, working within the Parks Department at
Dad Miller Golf Course. He continued on exploring the Nursery side
with Armstrong Garden Centers before moving into Design Practice
after graduation. After working up to the project manager level, Dan
ventured to the Design build practice with Valley Crest Companies.
Shifting into the realm of sustainability Dan laced his boots and worked
up to the position of general superintendent with a Landscape Habitat
and Mitigation General Contractor, designing, creating, restoring, and
maintaining naturalized habitats.

Moving to the public side of the practice Dan was the Senior Landscape
Inspector for the City of Yorba Linda LMAD group. Supervising staff,
managing contracts, and design and inspection duties for the City. Dan
worked with management and the public to improve the city’s 22,000
trees and over 500 acres of City maintained landscape.

Dan brings a wealth of design, installation, and maintenance experience
to CWDG earned over his 24-year journey. Dan’s varied and wide
experience on both sides of the table includes the Private and Public
sectors at all levels and gives him an understanding of different points
of view and the forces involved. Dan has started with a shovel and a
pencil and has demonstrated an ability to listen, learn, and advance in
the profession. Licensed as a Contractor, Certified Arborist, QAL, FAA
Remote Pilot, and being a continual student of all aspects related to the
field and process, Dan continues to learn and build while adding items
to his tool box and base.

Dan spends his free time with his family, camping, coaching youth
baseball, and the restoration and building of classic cars.
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ALLISON RUSH, AsLA, CASp
SENIOR LANDSCAPE ARCHITECT - DIRECTOR OF CREATIVITY + DESIGN

Education:

Bachelor of Arts in
Human Geography,
The Pennsylvania State
University (2010)

Master of Landscape
Architecture, Temple
University (2013)

Licenses/ Certificates:

Licensed Landscape Architect:

Colifornia #6378
(2018-current)

Certified Access Specialist:
California CASp-1080
(2023-current) -

Years of Experience: 10
Years with Firm: 10

Affiliations:

Americon Society of
Landscape Architects (ASLA) -
Full Member

Certified Access Specialist
Institute - Full Member

M

s

Ms. Allison Rush is a Senior Landscape Architect with Community
Works Design Group, with East Coast roots. Her undergraduate work at
Penn State focused primarily on the means and methods of interaction
between people and public spaces and how they’ve come to shape
the landscape we live in today. She discovered the field of Landscape
Architecture while fulfilling requirements for her minor in Architectural
History and in that moment determined she would go on to receive her
Master of Landscape Architecture.

Upon receiving her Master of Landscape Architecture in the spring of
2013, Allison eagerly anticipated her move across the country where
she would join her husband as he accepted his dream job opportunity.
Within weeks of her relocation to the West Coast, Allison accepted the
position of landscape designer at CWDG.

Allison proved herself to be attentive, ambitious and reliable very early
on, learning professional design and project management practices
from her CWDG colleagues and mentors. Anxious for additional
responsibility and the opportunity to work more closely with clients,
she quickly moved into project management roles. In 2016, however,
she decided to take a brief hiatus from park planning (as well as her
commute from Irvine to Riverside each day) and accepted a new
position with a firm specializing in high-end residential design based
out of Orange County.

During this time, Allison refused to completely cut ties with her CWDG
family agreeing to provide consulting services on a part-time basis. She
continued to cultivate her design and creativity skills while learning new
3D modeling programs and graphic techniques to better communicate
design intent with the many clients unable to envision the final product
from a plan view. In early 2017, CWDG provided Allison with an offer to
rejoin the team full time in a leadership role. She graciously accepted
and hasn’t looked back since!

Allison excels at understanding how best to configure and optimize
outdoor spaces for the health and enjoyment of users of all ages and
abilities. Allison also has a strong grasp of designing with various digital
media techniques, including CAD, 3D modeling and photo simulation.
With her education and many years with our firm, Allison has been
integral in our team’s efforts of conveying and shaping ideas for many
important projects throughout California.
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EXHIBIT C

CONSULTANT’S SCOPE AND FEE BREAKDOWN




SHALIMAR PARK IMPROVEMENTS - SCOPE AND FEE BREAKDOWN

CITY OF COSTA MESA - COMMUNITY WORKS DESIGN GROUP
UPDATED NOVEMBER 30, 2023

COMY, WORKS DESIGN GROUP

Description

112
1.2 | Utility Goordination/ Records research
1.3_{ _Preparo Topographic Survey
14 Prepars Solls Repoits
1.6

Develop Project Schedule

32

jBhgral dasigi Ttent

33 | Prepare 70% Construction Drawings
3:31.) .. Remaltiony Protection Plan
332 Grading and Draiage Plans
333 Construction Plans and Detalls
334 Ingation Plans, Detalls, Calculations, Schedules
335 Planting Plans, Detalls, I
3.4 | Prepare 70% Cost Estimates
35 Provida writtan response to City/ Agency Comments elating to 70% Construction
... Dugs Review
3% | Frepate 90% Consiicfion Drawings
3.7} Prapare 90% Estimates
38 | Propare 90% i
39 | Provido wiltentesponss 1o Cty Agency Commen's relainglo 80% CDs |
3,10 | _Prepara 100% Conglrustion Drawings
311 | _Prepara 100% Estimates
312

Bidding Support

42

G Administrafion

As-Bullts

(PRI

DESIGN WEST

Yes

Yes

As Nesded

As Neoded

Yes Yes Yes
Yes Yes
Yes Yes

Yes

Yos

As Needed

Review deslgn for compliance

Yes. Yes

Yes Yos

L ElVde InpUL 0 VI Yes
Yes

Yos Cross ref's to LC-sheets only
Yes,

Yos

Yos Yes
Yes Yes
Yes Yos
Yes Yes
Yos Yes
Yes Yes
Yes Yes
Yes Yes
Yes Yes

Review deslgn for compliance

Yes, As Needed

Yos

Yes, As Neaded

Yes

EXCLUSIONS: Materlals {concrete, etc.) nor compaction testing during censtructlon; deputy inspection; daily site management/ prevatling wage/DIR documentation with the exception of Surveylng

Yos

The scope and fees indicated above reflect aur team's understanding and experlence of what Is necessary to bring this project ta a successful completion. We are willing and apen to negotiating exact scope and fees as necessary to best align with the
expectations and exact budget of the Clty of Costa Mesa
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CITY OF COSTA MESA, CALIFORNIA

COUNCIL POLICY

SUBJECT POLICY EFFECTIVE PAGE
NUMBER | DATE
DRUG-FREE WORKPLACE 100-5 8-8-89 10f3
BACKGROUND

Under the Federal Drug-Free Workplace Act of 1988, passed as part of omnibus drug legislation
enacted November 18, 1988, contractors and grantees of Federal funds must certify that they will
provide drug-free workplaces. At the present time, the City of Costa Mesa, as a sub-grantee of
Federal funds under a variety of programs, is required to abide by this Act. The City Council has
expressed its support of the national effort to eradicate drug abuse through the creation of a
Substance Abuse Committee, institution of a City-wide D.A.R.E. program in all local schools and
other activities in support of a drug-free community. This policy is intended to extend that effort
to contractors and grantees of the City of Costa Mesa in the elimination of dangerous drugs in the
workplace.

PURPOSE

It is the purpose of this Policy to:
1. Clearly state the City of Costa Mesa’'s commitment to a drug-free society.

2. Set forth guidelines to ensure that public, private, and nonprofit organizations receiving
funds from the City of Costa Mesa share the commitment to a drug-free workplace.

POLICY

The City Manager, under direction by the City Council, shall take the necessary steps to see that
the following provisions are included in all contracts and agreements entered into by the City of
Costa Mesa involving the disbursement of funds.

1. Contractor or Sub-grantee hereby certifies that it will provide a drug-free workplace by:

A. Publishing a statement notifying employees that the unlawful manufacture,
distribution, dispensing, possession, or use of a controlled substance is prohibited in
Contractor's and/or sub-grantee’s workplace, specifically the job site or location
included in this contract, and specifying the actions that will be taken against the
employees for violation of such prohibition;

B. Establishing a Drug-Free Awareness Program to inform employees about:
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1. The dangers of drug abuse in the workplace;
2. Contractor’s and/or sub-grantee’s policy of maintaining a drug-free workplace;

3. Any available drug counseling, rehabilitation and employee assistance programs;
and

4. The penalties that may be imposed upon employees for drug abuse violations
occurring in the workplace;

Making it a requirement that each employee to be engaged in the performance of the
contract be given a copy of the statement required by subparagraph A,

. Notifying the employee in the statement required by subparagraph 1 A that, as a

condition of employment under the contract, the employee will:
1. Abide by the terms of the statement; and

2. Notify the employer of any criminal drug statute conviction for a violation occurring
in the workplace no later than five (5) days after such conviction;

. Notifying the City of Costa Mesa within ten (10) days after receiving notice under

subparagraph 1 D 2 from an employee or otherwise receiving the actual notice of such
conviction;

. Taking one of the following actions within thirty (30) days of receiving notice under

subparagraph 1 D 2 with respect to an employee who is so convicted:

1. Taking appropriate personnel action against such an employee, up to and
including termination; or

2. Requiring such employee to participate satisfactorily in a drug abuse assistance or
rehabilitation program approved for such purposes by a Federal, State, or local
health agency, law enforcement, or other appropriate agency;
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2.

3.

G. Making a good faith effort to maintain a drug-free workplace through implementation
of subparagraphs 1 A through 1 F, inclusive.

Contractor and/or sub-grantee shall be deemed to be in violation of this Policy if the City
of Costa Mesa determines that:

a. Contractor and/or sub-grantee has made a false certification under paragraph 1
above;

b. Contractor and/or sub-grantee has violated the certification by failing to carry out
the requirements of subparagraphs 1 A through 1 G above;

c. Such number of employees of Contractor and/or sub-grantee have been convicted
of violations of criminal drug statutes for violations occurring in the workplace as
to indicate that the contractor and/or sub-grantee has failed to make a good faith
effort to provide a drug-free workplace.

Should any contractor and/or sub-grantee be deemed to be in violation of this Policy
pursuant to the provisions of 2 A, B, and C, a suspension, termination or debarment
proceeding subject to applicable Federal, State, and local laws shall be conducted. Upon
issuance of any final decision under this section requiring debarment of a contractor and/or
sub-grantee, the contractor and/or sub-grantee shall be ineligible for award of any
contract, agreement or grant from the City of Costa Mesa for a period specified in the
decision, not to exceed five (5) years. Upon issuance of any final decision recommending
against debarment of the contractor and/or sub-grantee, the contractor and/or sub-grantee
shall be eligible for compensation as provided by law.






