



The balance of Cooperative Agreement No. C-8-1881 remains unchanged.

IN WITNESS WHEREOF, the Parties hereto have caused this Amendment No. 1 to Cooperative Agreement No. C-8-1881 to be executed as of the date of the last signature below.

CITY OF COSTA MESA

ORANGE COUNTY TRANSPORTATION AUTHORITY

By: 
Katrina Foley
Mayor

By: 
Pia Veerapen
Interim Director, Contracts Administration and
Materials Management


Date: 12-22-2020

Date: 12/28/20

APPROVED AS TO FORM:

APPROVED AS TO FORM:

By: 
Kimberly Hall Barlow
City Attorney

By: 
James M. Donich
General Counsel

Date: 12-22-2020

Date: 11/6/2020

APPROVED:

By: 
Jason Minter
Parks and Community Services Director

Date: 12/8/2020

PV
GM

